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Auburn Downtown/ Owasco River Corridor-Step 2
Request for Proposals

Overview

The City of Auburn Office of Planning and Economic Development (OPED) is responsible
for the physical and long-range planning and community development that occur within the
City. The office is involved in a variety of issues including housing, human services, public
infrastructure, neighborhood stabilization, comprehensive planning, zoning, downtown
revitalization, brownfield redevelopment, and historic preservation. The City OPED has
secured a Brownfield Opportunity Area (BOA) grant from the New York State Department
of State (DOS) to create a revitalization plan for a 562-acre area of Auburn (a linear corridor
along the Owasco River). The study area encompasses the entire Downtown Auburn
Business Improvement District and includes 13 US EPA listed brownfield sites.

Upon completion of the City of Auburn Comprehensive Plan in 2010, the City OPED has
moved forward with several planning projects with the intention to revitalize the Owasco
River waterfront, Auburn’s urban center and to assist in strengthening and growing the
region’s leading economic drivers including tourism. Complementary efforts to the BOA
Nomination Study include a TIGER Il Planning grant for the Owasco River Greenway Trail
project and the recently completed US EPA Brownfield Assessment grant for nearly 21
brownfield sites in and along the riverfront. The City OPED has spent considerable time and
effort mapping and exploring the historic uses of sites along the Owasco River. The BOA
Nomination Study is the next piece to the City’s puzzle for moving forward a strategic
revitalization plan for downtown and waterfront redevelopment.

The City of Auburn OPED is the lead partner for the Auburn Downtown/ Owasco Riverfront
Corridor BOA Nomination Study and will be responsible for all aspects of the BOA program
administration, including fiscal oversight, managing consultants, leading the steering
committee, engaging in the community outreach process and completion of the BOA Step 2
Nomination Study.

Purpose

The City of Auburn OPED is soliciting proposals for BOA consulting services that include,
but are not limited to, conducting community outreach activities, preparing a draft & final
Nomination report as well as undertaking revisions to the City’s Zoning Code to
accommodate the redevelopment plans within the BOA boundary. Responses should
demonstrate a creative and progressive approach that indicates an understanding of the
challenges associated with redevelopment of urban brownfield sites within a mixed use
setting and that satisfies the priorities of the Auburn Downtown/ Owasco River Corridor
Step-2 BOA.
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BOA Consultant Scope of Work

The City OPED is soliciting proposals for BOA planning and zoning technical/ legal
consulting services necessary for the preparation and approval of a Nomination Study for the
Downtown Auburn/ Owasco River Corridor BOA project. For reference the City OPED has
attached a copy of the NYS DOS approved State Assistance Contract and BOA work plan for
this planning and zoning revision project (Attachment A).

The scope of work, which can be found in greater detail in the BOA work plan shall include,
but is not limited to, the following Components:

Component 1: Project Start-up

Tasks 1.6 & 1.7

The Consultant will participate in an initial meeting with the City and NYS DOS to
review the project and contract requirements, develop a project outline for review by
the City OPED and NYS DOS, prepare and distribute a meeting summary and project
outline as identified under Tasks 1.6 & 1.7 in the BOA work plan.

Component 3: Community Participation and Techniques to Enlist Partners

Tasks 3.1 & 3.2

The Consultant will be responsible for the management, implementation and
documentation of the public outreach methods and techniques tailored to the
Downtown Auburn/ Owasco River Corridor BOA Nomination Study process. The
Consultant will assist the City OPED staff in efforts to educate residents and business
owners as well as to inform and work with potential project partners for the
redevelopment of select sites. The Consultant will prepare the required community
participation plan and the outline of and techniques used to enlist partners for the
Nomination Study.

Component 4: Draft Nomination Study

Tasks 4.1 (A-C), 4.2 (A&B), 4.3 (A-G),and 4.4

The Consultant will be responsible for preparation of Sections 1, 2, and 3 of the Draft
Nomination and all associated work products and mapping. The City OPED will
provide any and all presently available plans, reports and documents for the
Consultant to review in the analysis and preparation of the Draft nomination Study. A
list of previously completed documents and maps that will be available to the selected
Consultant is attached to the RFP (Attachment B).

The City OPED staff will assist the Consultant in the identification of underutilized,
abandoned and vacant sites (brownfields) within the BOA by providing readily
available environmental information on the 13 US EPA listed brownfield properties
within the project boundary. Four (4) of the EPA listed brownfield properties have
already undergone a significant amount of investigation regarding market conditions
and redevelopment strategies. The brownfield site located at 151 Orchard Street,
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because of its size, location and prominence adjacent to the Arterial (Routes 5 & 20),
should be assumed by the Consultant when completing Section 3 to be a primary
strategic property within the BOA.

While completing the Economic and Market Trends Analysis the Consultant is
required to complete a micro economic and real estate trends analysis of the
neighborhoods adjoining the BOA corridor. The analysis will need to include the
evaluation of existing conditions and current/ future opportunities likely to impact the
BOA. The economic and real estate analysis should be based on sound, local data and
ultimately identify those entities most likely to locate and invest within the BOA.

The City OPED has identified Task 4.3 E- “Zoning Revisions to Support Community
Redevelopment” as a key strategy within the BOA Nomination Study process. The
Consultant will complete a comprehensive review and revisions to the City Zoning
Code to accommaodate the currently desired and proposed redevelopment within the
BOA. In addition to all zoning districts within the BOA, this will include all sections
of the City Zoning Code which may be generally applicable to redevelopment within
the BOA. Strategic decisions for code revisions will include instituting a new form-
based or hybrid code for the City’s urban core and supporting zoning districts along
the BOA corridor. Environmental review including SEQRA and implementation
assistance will be required. The OPED considers this task a high priority.

The Draft Nomination Study and Executive Summary shall include descriptions and
graphics to establish an illustrative master plan for identified and recommended land
uses, zoning requirements and changes, strategic brownfield site redevelopment and
recommendations for infrastructure improvements. The analysis of the BOA shall
satisfy all requirements and deliverables as outlined in Task 3 (Section 3). Related to
NY SEQRA, Section 3 of the Draft Nomination Study shall also need to satisfy GEIS
content requirements for the environmental setting of the area and shall be included in
the Community and Regional Setting narrative.

Component 5: Completion and Distribution of the draft Nomination

Tasks 5.1,5.2,5.3and 5.4

The Consultant shall provide to the City OPED five (5) bound hard copy reports with
acetate covers and vinyl backers and an electronic copy of the draft Nomination study
for the City OPED to submit to NYS DOS.

Component 6: Final Nomination and BOA Designation

Tasks 6.1 and 6.2

The Consultant shall incorporate comments received during the review period and
prepare a final Nomination that will also include materials to be submitted to NYS
DOS for designation of the BOA. A BOA Designation Checklist is available for this
component. The Consultant shall provide a final Nomination including designation
materials for submittal to NYS DOS.
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Component 7: NYS Environmental Quality Review
Task 7.1 and assistance to the City OPED with 7.4
Component 8: Project Reporting

Task 8.1, 8.4 and 8.5

The Consultant shall be responsible for complying with NYS Executive Law Acrticle
15-A EEO and MWBE requirements. NYS DOS has established an overall goal of
20% for MWBE (10% Minority and 10% Women-Owned Business Enterprises).
MWABE Utilization Plan (Form D) will be required under this BOA project.
Additional information about MWBE and EEO compliance is outlined in the grant
contract.

Component 9: Public and Community Meetings
(required but not outlined separately in the BOA work plan)

The Consultant shall assume that it will be required to attend the following project

steering committee, public participation and city council meetings including, but not

limited to:

e Six (6) Quarterly Coordination meetings with City OPED staff and NYS DOS
representative;

e Three (3) Semi-Annual Project Steering committee meetings; and

e Four (4) Neighborhood/ Community Open House/ City Council Meetings

It is expected that the Consultant will also attend, arrange and participate in any
meetings required for the performance and completion of the scope of services for the
BOA Component Tasks.

Over the course of completing the BOA tasks, the City OPED will provide the
Consultant with readily available maps, plans, environmental reports and supporting
information relevant to the BOA project. The City OPED will keep the Consultant
informed of City initiatives and actions within the BOA boundary that could have an
impact on the preparation of the draft and final Nomination. The Consultant’s
proposal and proposed fee structure should be based on the level of effort required to
satisfy all the requirements of the above activities and the deliverables identified in
the BOA work plan.
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Instructions for Proposal Format

Please limit all submissions to 25 pages. All submissions should be sent electronically in .pdf
format to Christina J. Selvek, at cselvek@auburnny.gov. In addition to the .pdf format
document, please provide four (4) hard copies of the proposal to the following address:

Jennifer L. Haines, Director
Office of Planning and Economic Development
Memorial City Hall, Suite 204
24 South Street
Auburn, NY 13021

Submission deadline is Friday, March 6th, 2015 by 4:00pm.

The City OPED anticipates reviewing, interviewing and recommending a selection of a
consultant to City Council by end of April 2015.

Incomplete information will be viewed as non-responsive.

Proposal should include the following items:

1.

Cover Letter

Provide a letter of interest that should include a description of the firm or team’s
qualifications, contact information for the project manager and a clear description of
services that can be provided for the tasks listed above.

Narrative and Methodology

Provide a narrative statement describing your firm or team’s approach toward the
development of the BOA Nomination Study for the Downtown Auburn/ Owasco
River Corridor and why the City of Auburn should consider your firm for the BOA
Nomination study services. The approach should not repeat all of the BOA scope of
work requirements or Attachment A of the RFP, rather the narrative should
demonstrate the Consultant’s understanding of the proposed BOA corridor issues,
opportunities and redevelopment potential. The Consultant should outline its
approach toward implementing the project and key Tasks such as community
participation, economic and market trend analysis, and experience with form-based or
hybrid municipal code zoning revisions.

Experience and Capabilities
Provide a description of your firm/ project team’s experience and capabilities with:

The NYS Department of State Brownfield Opportunity Area program

If applicable, please indicate the number and types of BOA projects that your firm or
project team has or is currently working on. For each project identify the BOA project
client with a contact person and telephone number. Provide information on your
firm’s roles and responsibilities relative to the BOA projects. Include one (1) sample
of a detailed example of a BOA project that your firm or team has undertaken that is
most similar to the Auburn Downtown/ Owasco Riverfront Corridor BOA project.
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Revisions to Municipal Zoning Code

Indicate the number and types of municipal zoning code projects that your firm or
project team has or is currently undertaking including your firm’s roles and
responsibilities in such projects. Identify relevant experience with form-based code
elements and revisions to municipal zoning code for urban areas with environmental
impairments, waterfront land use redevelopment for recreational and commercial
uses, and reuse of historic urban centers. Provide the name and telephone number for
the appropriate contact person for those projects cited.

Staff Qualifications

The proposal must include resumes of the proposed Consultant project manager and
individuals providing BOA consulting services. Distinguish between in-house and
proposed sub-consultant services. Please provide the names and qualifications of sub-
consultants anticipated to be used for services. A basic project organizational chart
and geographic location of key personnel and offices should also be included.

References

Provide three (3) references for your firm or project team that can attest to the
performance and quality of work provided by your firm for the BOA scope of
services identified in Attachment A. Please provide contact information for each
reference.

Fee Proposal and Budget

The fee is to be based on a cost plus fixed fee contract structure. Each fee proposal
must include the following 1) Direct and indirect labor expenses; 2) Proposal fee
amount and the percentage of the total project budget that the fee represents; 3)
Proposed direct expenses and equipment charges; and if applicable; 4) Proposed
subcontractor charges.

Include detail tables presenting itemized costs for #1, #3 & #4 above. The detail
tables must be presented according to the same project tasks identified in Attachment
A. The detail labor cost table must show estimated staff titles, hours, rates and costs
by project tasks.

The City of Auburn was awarded $389,338.00 from the NYS DOS BOA Program for
the completion of a Nomination Study- Step 2 project. There is $340,000 available
for consulting services under this RFP. In addition to the fee proposal, please
complete the Budget Table using Attachment C to this RFP. This budget table
provides an opportunity for your firm and or team to demonstrate how resources are
allocated to the tasks outlined in the scope of services. The budget table is non-
binding.

Scheduling and Timeline

Please provide a proposed project schedule and indicate your firm’s availability and
level of commitment for the BOA project. Please provide a statement indicating your
capacity to provide all necessary services given current and projected workload over
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the next 24 months. State any assumptions you feel are applicable to this RFP.

The BOA Nomination Study- Step 2 shall be completed in DRAFT form no later than
September 30, 2016 and finalized by December 2016 in accordance with the State
Assistance Contract between the City of Auburn and the NYS DOS.

Scoring Criteria

The City OPED will evaluate and rank responsive proposals that are received by the
established deadline. Proposals will be evaluated on a combination of the narrative and
methodology, proposed creative approach to the Nomination Study as well as the
Consultant’s experience, expertise, project personnel/ team qualifications and references.
Finally the proposed fee, budget and schedule will be evaluated and scored. Interviews of
firms and or project teams will likely be held before making a final Professional Consulting
Services recommendation. Pending City Council authorization, a professional services
agreement will be executed between the City and the selected Consultant. If an agreement
cannot be executed in a timely manner, the City may terminate negotiations and solicit
services for the BOA Nomination Study-Step 2 project from other Consultants that submitted
responses to this RFP.

It shall be the Consultant’s sole risk to assure delivery of the proposal to the City OPED by
the designed time. The City OPED will not evaluate any proposals after the deadline
specified in this RFP.

Contracting

The project scope of services outlined in Attachment A and the basic services fee will be
based on required BOA work plan tasks and related support services required by the City of
Auburn and NYS DOS. Task budget amounts will not be exceeded without prior written
approval of the City OPED. The City OPED’s project work plan milestones, including the
Consultant selection, and all major project deliverables will be subject to review and
approval by the NYS DOS as the primary funding agency for this BOA Nomination Study
project. Attached with the proposal is the New York State Assistance Contract with the City
of Auburn.

Minority and Women Owned Business Participation (MWBE) &

Equal Employment Opportunity (EEO)

NYS Assistance Contracts requirements include good faith efforts to contract and or
subcontract an overall goal of 20% for MWBE participation (10% for Minority-
Owned Business Enterprises and 10% for Women-Owned Business Enterprises). The
proposal must include a proposed MWBE Utilization Plan (Form D) that will
demonstrate in good faith effort the Consultant’s ability to meet the affirmative action
goals for the BOA project.

For general information on ways to meet MWBE requirements, please contact Mr.
Seth Jensen, City of Auburn Affirmative Action Officer, at 315-255-4135.
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Additional Information

The BOA Nomination Study- Step 2 project is anticipated to occur over an 18 to 24 month
period. Additional services and time extensions for both the Consultant and NYS DOS may
be necessary and will be subject to the executed agreement.

The City of Auburn reserves the right to request an individual consultant to revise their
proposal to ensure each firm is proposing in a competitive and equal fashion. Upon
determining that such actions would be in the best interest of the City of Auburn, the City
OPED in its sole discretion reserves the right to reject or refuse to consider any or all of the
submitted Proposals received in response to this RFP.

Any questions, comments, or concerns with this RFP shall be directed to the City of Auburn,
Office of Planning & Economic Development (315) 255-4115.

Proposals are due Friday, March 6th, 2015 by 4:00 P.M.
The City of Auburn appreciates your time associated with providing a proposal and looks

forward to working with you in the near future.

Sincerely,

gt

Jennifer L. Haines, Director
Office of Planning & Economic Development

ces Douglas A. Selby, City Manager
Julie Sweet, BOA Project Officer
Christina Selvek, Director of Capital Projects & Grants
File
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Attachment A

(New York State Assistance Contract and BOA Work Plan)



STATE OF NEW YORK
MASTER CONTRACT FOR GRANTS

This State of New York Master Contract for Grants (Master Contract) is hereby mad.c by ar}d betwc.en
the State of New York acting by and through the applicable State Agency (State) and the public or private entity
(Contractor) identified on the face page hereof (Face Page).

WITNESSETH:

WHEREAS, the State has the authority to regulate and provide funding for the establishment and
operation of program services, design or the execution and performance of construction projects, as applicable
and desires to contract with skilled parties possessing the necessary resources to provide such services or work,
as applicable; and

WHEREAS, the Contractor is ready, willing and able to provide such program services or the execution
and performance of construction projects and possesses or can make available all necessary qualified personpel,
licenses, facilities and expertise to perform or have performed the services or work, as applicable, required
pursuant to the terms of the Master Contract;

NOW THEREFORE, in consideration of the promises, responsibilities, and covenants herein, the State
and the Contractor agree as follows:

STANDARD TERMS AND CONDITIONS

I. GENERAL PROVISIONS

A. Executory Clause: In accordance with Section 41 of the State Finance Law, the State shall have
no liability under the Master Contract to the Contractor, or to anyone else, beyond funds
appropriated and available for the Master Contract.

B. Required Approvals: In accordance with Section 112 of the State Finance Law (or, if the
Master Contract is with the State University of New York (SUNY) or City University of New York
(CUNY), Section 355 or Section 6218 of the Education Law), if the Master Contract exceeds
$50,000 (or $85,000 for contracts let by the Office of General Services, or the minimum thresholds
agreed to by the Office of the State Comptroller (OSC) for certain SUNY and CUNY contracts), or
if this is an amendment for any amount to a contract which, as so amended, exceeds said statutory
amount including, but not limited to, changes in amount, consideration, scope or contract term
identified on the Face Page (Contract Term), it shall not be valid, effective or binding upon the State
until it has been approved by, and filed with, the New York Attorney General Contract Approval
Unit (AG) and OSC. If, by the Master Contract, the State agrees to give something other than money
when the value or reasonably estimated value of such consideration exceeds $10,000, it shall not be
valid, effective or binding upon the State until it has been approved by, and filed with, the AG and
OSC.

Budget Changes: An amendment that would result in a transfer of funds among program
activities or budget cost categories that does not affect the amount, consideration, scope or other
terms of such contract may be subject to the approval of the AG and OSC where the amount of
such modification is, as a portion of the total value of the contract, equal to or greater than ten
percent for contracts of less than five million dollars, or five percent for contracts of more than
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five million dollars; and, in addition, such amendment may be subject to prior approval by the
applicable State Agency as detailed in Attachment D (Payment and Reporting Schedule).

C. Order of Precedence:

In the event of a conflict among (i) the terms of the Master Contract (including any ar.ld. all
attachments and amendments) or (ii) between the terms of the Master Contract and the original
request for proposal, the program application or other attachment that was completed .and
executed by the Contractor in connection with the Master Contract, the order of precedence is as
follows:

1. Standard Terms and Conditions

2. Modifications to the Face Page

3. Modifications to Attachment A-2', Attachment B, Attachment C and Attachment D

4. The Face Page

5. Attachment A-2 2, Attachment B, Attachment C and Attachment D

6. Modification to Attachment A-1

7. Attachment A-1

8. Other attachments, including, but not limited to, the request for proposal or program
application

D. Funding: Funding for the term of the Master Contract shall not exceed the amount specified as
“Contract Funding Amount” on the Face Page or as subsequently revised to reflect an approved
renewal or cost amendment. Funding for the initial and subsequent periods of the Master Contract
shall not exceed the applicable amounts specified in the applicable Attachment B form (Budget).

E. Contract Performance: The Contractor shall perform all services or work, as applicable, and
comply with all provisions of the Master Contract to the satisfaction of the State. The Contracu.)r
shall provide services or work, as applicable, and meet the program objectives summarized in
Attachment C (Work Plan) in accordance with the provisions of the Master Contract, relevant la\.avs,
rules and regulations, administrative, program and fiscal guidelines, and where applicable, operating
certificate for facilities or licenses for an activity or program.

F. Modifications: To modify the Attachments or Face Page, the parties mutually agree to record, in
writing, the terms of such modification and to revise or complete the Face Page and all .the
appropriate attachments in conjunction therewith. In addition, to the extent that such modification
meets the criteria set forth in Section LB herein, it shall be subject to the approval of the AG and

' To the extent that the modifications to Attachment A-2 are required by federal requirements and conflict with other provis?ons of the
Master Contract, the modifications to Attachment A-2 shall supersede all other provisions of this Master Contract. See Section I(V).

? To the extent that the terms of Attachment A-2 are required by federal requirements and conflict with other provisions of the Master
Contract, the federal requirements of Attachment A-2 shall supersede all other provisions of this Master Contract. See Section I(V).
Contract Number: # 1000194
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OSC before it shall become valid, effective and binding upon the State. .ModiﬁcaFion.s that are not
subject to the AG and OSC approval shall be processed in accordance with the guidelines stated in
the Master Contract.

G. Governing Law: The Master Contract shall be governed by the laws of the State of New York
except where the Federal Supremacy Clause requires otherwise.

H. Severability: Any provision of the Master Contract that is held to be invalid, illegal or
unenforceable in any respect by a court of competent jurisdiction, shall be ineffective only to 'the
extent of such invalidity, illegality or unenforceability, without affecting in any way the remaining
provisions hereof; provided, however, that the parties to the Master Contract shall attempt in good
faith to reform the Master Contract in a manner consistent with the intent of any such ineffef:tivc
provision for the purpose of carrying out such intent. If any provision is held void, invalid or
unenforceable with respect to particular circumstances, it shall nevertheless remain in full force and
effect in all other circumstances.

L. Interpretation: The headings in the Master Contract are inserted for convenience and referem:,e
only and do not modify or restrict any of the provisions herein. All personal pronouns used herein
shall be considered to be gender neutral. The Master Contract has been made under the laws of the
State of New York, and the venue for resolving any disputes hereunder shall be in a court of
competent Jurlsdlctlon of the State of New York.

J. Notice:

1. All notices, except for HOtICCS of termination, shall be in writing and shall be transmitted
elther

a) by certified or registered United States mail, return receipt requested;
b) by facsimile transmission;

c) by personal delivery;

d) by expedited delivery service; or

e) by e-mail.

2. Notices to the State shall be addressed to the Program Office designated in Attachment A-1
(Program Specific Terms and Conditions).

3. Notices to the Contractor shall be addressed to the Contractor’s designee as designated in
Attachment A-1 (Program Specific Terms and Conditions). '

4. Any-such notice shall be deemed to have been given either at the time of personal delivery or,
in the case of expedited delivery service or certified or registered United States mail, as of the
date of first attempted delivery at the address and in the manner provided herein, or in the case of
facsimile transmission or e-mail, upon receipt.

5. The parties may, from time to time, specnfy any new or different e-mail address, facsimile
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number or address in the United States as their address for purpose of receiving notice under the
Master Contract by giving fifteen (15) calendar days prior written notice to the other party sent in
accordance herewith. The parties agree to mutually designate individuals as their respective
representatives for the purposes of receiving notices under the Master Contract. Additional
individuals may be designated in writing by the parties for purposes of implementation,
administration, billing and resolving issues and/or disputes.

K. Service of Process: In addition to the methods of service allowed by the State Civil Practice
Law & Rules (CPLR), Contractor hereby consents to service of process upon it by registered or
certified mail, return receipt requested. Service hereunder shall be complete upon Contractor's
actual receipt of process or upon the State's receipt of the return thereof by the United States Postal
Service as refused or undeliverable. Contractor must promptly notify the State, in writing, of each
and every change of address to which service of process can be made. Service by the State to the
last known address shall be sufficient. The Contractor shall have thirty (30) calendar days after
service hereunder is complete in which to respond.

L. Set-Off Rights: The State shall have all of its common law, equitable, and statutory rights of
set-off. These rights shall include, but not be limited to, the State's option to withhold, for the
purposes of set-off, any moneys due to the Contractor under the Master Contract up to any amounts
due and owing to the State with regard to the Master Contract, any other contract with any State
department or agency, including any contract for a term commencing prior to the term of the Master
Contract, plus any amounts due and owing to the State for any other reason including, without
limitation, tax delinquencies, fee delinquencies, or monetary penalties relative thereto. The State
shall exercise its set-off rights in accordance with normal State practices including, in cases of set-
off pursuant to an audit, the finalization of such audit by the State Agency, its representatives, or
OSC.

M. Indemnification: The Contractor shall be solely responsible and answerable in damages for
any and all accidents and/or injuries to persons (including death) or property arising out of or related
to the services to be rendered by the Contractor or its subcontractors pursuant to this Master
Contract. The Contractor shall indemnify and hold harmless the State and its officers and
employees from claims, suits, actions, damages and cost of every nature arising out of the provision
of services pursuant to the Master Contract.

N. Non-Assignment Clause: In accordance with Section 138 of the State Finance Law, the Master
Contract may not be assigned by the Contractor or its right, title or interest therein assigned,
transferred, conveyed, sublet, or otherwise disposed of without the State’s previous written consent,
and .attempts to do so shall be considered to be null and void. Notwithstanding the foregoing, such
prior written consent of an assignment of a contract, let pursuant to Article XI of the State Finance
Law, may be waived at the discretion of the State Agency and with the concurrence of OSC, where
the original contract was subject to OSC’s approval, where the assignment is due to a reorganization,
merger, or consolidation of the Contractor’s business entity or enterprise. The State retains its right
to approve an assignment and to require that the merged contractor demonstrate its responsibility to
do business with the State. The Contractor may, however, assign its right to receive payments
without the State’s prior written consent unless the Master Contract concerns Certificates of
Participation pursuant to Article 5-A of the State Finance Law.

O. Legal Action: No litigation or regulatory action shall be brought against the State of New York,
the State Agency, or against any county or other local government entity with funds provided under
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the Master Contract. The term “litigation” shall include commencing or threatening to commence a
lawsuit, joining or threatening to join as a party to ongoing litigation, or requesting any relief from
any of the State of New York, the State Agency, or any county, or other local government entity.
The term “regulatory action™ shall include commencing or threatening to commence a regulatory
proceeding, or requesting any regulatory relief from any of the State of New York, the State Agency,
or any county, or other local government entity.

P. No Arbitration: Disputes involving the Master Contract, including the breach or alleged breach
thereof, may not be submitted to binding arbitration (except where statutorily authorized), but must,
instead, be heard in a court of competent jurisdiction of the State of New York.

Q. Secular Purpose: Services performed pursuant to the Master Contract are secular in nature and
shall be performed in a manner that does not discriminate on the basis of religious belief, or promote
or discourage adherence to religion in general or particular religious beliefs.

R. Partisan Political Activity and Lobbying: Funds provided pursuant to the Master.Contract
shall not be used for any partisan political activity, or for activities that attempt to influence
legislation or election or defeat of any candidate for public office.

S. Reciprocity and Sanctions Provisions: The Contractor is hereby notified that if its principal
place of business is located in a country, nation, province, state, or political subdivision that
penalizes New York State vendors, and if the goods or services it offers shall be substantially
produced or performed outside New York State, the Omnibus Procurement Act 1994 and 2000
amendments (Chapter 684 and Chapter 383, respectively) require that it be denied contracts which
it would otherwise obtain.’

T. Reporting Fraud and Abuse: Contractor acknowledges that it has reviewed information on
how to prevent, detect, and report fraud, waste and abuse of public funds, including information
about the Federal False Claims Act, the New York State False Claims Act, and whistleblower
protections.

U. Non-Collusive Bidding: By submission of this bid, the Contractor and each person signing on
behalf of the Contractor certifies, and in the case of a joint bid each party thereto certifies as to its
own organization, under penalty of perjury, that to the best of his or her knowledge and belief that its
bid was arrived at independently and without collusion aimed at restricting competition. The
Contractor further affirms that, at the time the Contractor submitted its bid, an authorized and
responsible person executed and delivered to the State a non-collusive binding certification on the
Contractor’s behalf.

V. Federally Funded Grants: All of the Specific federal requirements that are applicable to the
Master Contract are identified in Attachment A-2 (Federally Funded Grants) hereto. To the extent
that the Master Contract is funded in whole or part with federal funds, (i) the provisions of the
Master Contract that conflict with federal rules, federal regulations, or federal program specific
requirements shall not apply and (ii) the Contractor agrees to comply with all applicable federal

*As of October 9, 2012, the list of discriminatory jurisdictions subject to this provision includes the states of Alaska, Hawaii,
Louisiana, South Carolina, West Vlrglma and Wyoming. Contact NYS Department of Economic Development for the most current
list of jurisdictions subject to this provision.
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rules, regulations and program specific requirements including, but not limited to, those provisions
that are set forth in Attachment A-2 (Federally Funded Grants) hereto.

II. TERM, TERMINATION AND SUSPENSION

A. Term: The term of the Master Contract shall be as specified on the Face Page, unless
terminated sooner as provided herein.

B. Renewal:

1. General Renewal: The Master Contract may consist of successive periods on the same terms
and conditions, as specified within the Master Contract (a “Simplified Renewal Contract”).
Each additional or superseding period shall be on the forms specified by the State and shall be
incorporated in the Master Contract.

2. Renewal Notice to Not-for-Profit Contractors:

a) Pursuant to State Finance Law §179-t, if the Master Contract is with a not-for-profit
Contractor and provides for a renewal option, the State shall notify the Contractor of the
State’s intent to renew or not to renew the Master Contract no later than ninety (90) calendar
days prior to the end of the term of the Master Contract, unless funding for the renewal is
contingent upon enactment of an appropriation. If funding for the renewal is contingent upon
enactment of an appropriation, the State shall notify the Contractor of the State’s intent to
renew or not to renew the Master Contract the later of: (1) ninety (90) calendar days prior to
the end of the term of the Master Contract, and (2) thirty (30) calendar days after the
necessary appropriation becomes law. Notwithstanding the foregoing, in the event that the
State is unable to comply with the time frames set forth in this paragraph due to unusual
circumstances beyond the control of the State (“Unusual Circumstances™), no payment of
interest shall be due to the not-for-profit Contractor. For purposes of State Finance Law
§179-t, “Unusual Circumstances” shall not mean the failure by-the State to (i) plan for
implementation of a program, (ii) assign sufficient staff resources to implement a program,
(iii) establish a schedule for the implementation of a program or (iv) anticipate any other
reasonably foreseeable circumstance. ‘ |

b) Notification to the not-for-profit Contractor of the State’s intent to not renew the Master
Contract must be in writing in the form of a letter, with the reason(s) for the non-renewal
included. If the State does not provide notice to the not-for-profit Contractor of its intent not
to renew the Master Contract as required in this Section and State Finance Law §179-t, the
Master Contract shall be deemed continued until the date the State provides the necessary
notice to the Contractor, in accordance with State Finance Law §179-t. Expenses incurred by
the not-for-profit Contractor during such extension shall be reimbursable under the terms of
the Master Contract.
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C. Termination:
1. Grounds:

a) Mutual Consent: The Master Contract may be terminated at any time upon mutual written
consent of the State and the Contractor.

b) Cause: The State may terminate the Master Contract immediately, upon written notice of
termination to the Contractor, if the Contractor fails to comply with any of the terms and
conditions of the Master Contract and/or with any laws, rules, regulations, policies, or
procedures that are applicable to the Master Contract.

¢) Non-Responsibility: In accordance with the provisions of Sections IV(N)(6) and (7)
herein, the State may make a final determination that the Contractor is non-responsible
(Determination of Non-Responsibility). In such event, the State may terminate the Master
Contract at the Contractor’s expense, complete the contractual requirements in any manner
the State deems advisable and pursue available legal or equitable remedies for breach.

d) Convenience: The State may terminate the Master Contract in its sole discretion upon
thirty (30) calendar days prior written notice.

e) Lack of Funds: If for any reason the State or the Federal government terminates or

reduces its appropriation to the applicable State Agency entering into the Master Contract or |
fails to pay the full amount of the allocation for the operation of one or more programs |
funded under this Master Contract, the Master Contract may be terminated or reduced at the

State Agency’s discretion, provided that no such reduction or termination shall apply to

allowable costs already incurred by the Contractor where funds are available to the State

Agency for payment of such costs. Upon termination or reduction of the Master Contract, all

remaining funds paid to the Contractor that are not subject to allowable costs already

incurred by the Contractor shall be returned to the State Agency. In any event, no liability

shall be incurred by the State (including the State Agency) beyond monies available for the

purposes of the Master Contract. The Contractor acknowledges that any funds due to the

State Agency or the State of New York because of disallowed expenditures after audit shall

be the Contractor’s responsibility.

f) Force Majeure: The State may terminate or suspend its performance under the Master
Contract immediately upon the occurrence of a “force majeure.” For purposes _of the Master
Contract, “Force majeure” shall include, but not be limited to, natural disasters, war,

rebellion, insurrection, riot, strikes, lockout and any unforeseen circur.nstax.lccs' ar}d acts
beyond the control of the State which render the performance of its obligations impossible.

2. Notice of Termination:
a) Service of notice: Written notice of termination shall be sent by:

(i) personal messenger service; or

Contract Number; # €1000194
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(ii) certified mail, return receipt requested and first class mail.

b) Effective date of termination: The effective date of the termination shall be the later of (i)
the date indicated in the notice and (ii) the date the notice is received by the Contractor, and
shall be established as follows:

(1) if the notice is delivered by hand, the date of receipt shall be established by the rcFeipt
given to the Contractor or by affidavit of the individual making such hand delivery
attesting to the date of delivery; or

(i) if the notice is delivered by registered or certified mail, by the receipt returned from
the United States Postal Service, or if no receipt is retumed, five (5) business days from
the date of mailing of the first class letter, postage prepaid, in a depository under the care
and control of the United States Postal Service.

3. Effect of Notice and Termination on State’s Payment Obligations:

a) Upon receipt of notice of termination, the Contractor agrees to cancel, prior to the
effective date of any prospective termination, as many outstanding obligations as possible,
and agrees not to incur any new obligations after receipt of the notice without approval by the
State.

b) The State shall be responsible for payment on claims for services or work provided and

~ costs incurred pursuant to the terms of the Master Contract. In no event shall the State be
liable for expenses and obligations arising from the requirements of the Master Contract after
its termination date.

4. Effect of Termination Based on Misuse or Conversion of State or Federal Property:

Where the Master Contract is terminated for cause based on Contractor’s failure to use some or
all of the real property or equipment purchased pursuant to the Master Contract for the purposes
set forth herein, the State may, at its option, require:

a) the repayment to the State of any monies previously paid to the Contractor; or

b) the return of any real property or equipment purchased under the terms of the Master
Contract; or ‘

¢) an appropriate combination of clauses () and (b) of Section II(C)(4) herein.

Nothing herein shall be intended to limit the State’s ability to pursue such other legal or equitable
remedies as may be available. :

D. Suspension: The State may, in its discretion, order the Contractor to suspend performance for a
reasonable period of time. In the event of such suspension, the Contractor shall be given a formal
written notice outlining the particulars of such suspension. Upon issuance of such notice, the
Contractor shall comply with the particulars of the notice. The State shall have no obligation to
reimburse Contractor’s expenses during such suspension period. Activities may resume at such time
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as the State issues a formal written notice authorizing a resumption of performance under the Master
Contract.

III. PAYMENT AND REPORTING

A. Terms and Conditions:

1. In full consideration of contract services to be performed, the State Agency agrees to pay and
the Contractor agrees to accept a sum not to exceed the amount noted on the Face Page.

2. The State has no obligation to make payment until all required approvals, inc.:lud.ing the
approval of the AG and OSC, if required, have been obtained. Contrgctor obligations or
expenditures that precede the start date of the Master Contract shall not be reimbursed.

3. Contractor must provide complete and accurate billing invoices to the State in order to recei\(e
payment. Provided, however, the State may, at its discretion, automatically generate a voucher in
accordance with an approved contract payment schedule. Billing invoices submitted to the State
must contain all information and supporting documentation required by Attachment D (Payment
and Reporting Schedule) and Section III(C) herein. The State may require the Contractor to
submit billing invoices electronically.

4. Payment for invoices submitted by the Contractor shall only be rendered electronically unless
payment by paper check is expressly authorized by the head of the State Agency, in the so!e
discretion of the head of such State Agency, due to extenuating circumstances. Such clectror.uc
payment shall be made in accordance with OSC's procedures and practices to authorize
electronic payments.

5. If travel expenses are an approved expenditure under the Master Contract, travel expenses
shall be reimbursed at the lesser of the rates set forth in the written standard travel policy of the
Contractor, the OSC guidelines, or United States General Services Administration rates. No out-
of-state travel costs shall be permitted unless specifically detailed and pre-approved by the State.

6. Timeliness of advance payments or other claims for reimbursement, and any in-terest to be
paid to Contractor for late payment, shall be governed by Article 11-A of the State Finance Law
to the extent required by law.

7. Article 11-B of the State Finance Law sets forth certain time frames for the Full Execution of
contracts or renewal contracts with not-for-profit organizations and the implementati9n of any
program plan associated with such contract. For purposes of this section, “Full Execution” shall
mean that the contract has been signed by all parties thereto and has obtained the approval of tl}e
AG and OSC. Any interest to be paid on a missed payment to the Contractor based on a dt?lay in
the Full Execution of the Master Contract shall be governed by Article 11-B of the State Finance
Law. . ‘
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B. Advance Payment and Recoupment:

1. Advance payments, which the State in its sole discretion may make to not-for—proﬁt grant
recipients, shall be made and recouped in accordance with State Finance Law Section 179(u),
this Section and the provisions of Attachment D (Payment and Reporting Schedule).

2. Advance payments made by the State to not-for-profit grant recipients shall be due no later
than thirty (30) calendar days, excluding legal holidays, after the first day of the Contract Term
or, if renewed, in the period identified on the Face Page.

3. For subsequent contract years in multi-year contracts, Contractor will be notified of the
scheduled advance payments for the upcoming contract year no later than 90 days prior to the
commencement of the contract year. For simplified renewals, the payment schedule (Attachment
D) will be modified as part of the renewal process.

4. Recoupment of any advance payment(s) shall be recovered by crediting the percentage of
subsequent claims listed in Attachment D (Payment and Reporting Schedule) and Section II(C)
herein and such claims shall be reduced until the advance is fully recovered within the Contract
Term. Any unexpended advance balance at the end of the Contract Term shall be refunded by

the Contractor to the State.

5. If for any reason the amount of any claim is not sufficient to cover the proportionate a.dvance
amount to be recovered, then subsequent claims may be reduced until the advance is fully
recovered. : :

C. Claims for Reimbursement:

1. The Contractor shall submit claims for the reimbursement of expenses incurr?d on beh.alf. of
the State under the Master Contract in accordance with this Section and the applicable claiming
schedule in Attachment D (Payment and Reporting Schedule).

Vouchers submitted for payment shall be deemed to be a certification that the payments
requested are for project expenditures made in accordance with the items as contained in the
applicable Attachment B form (Budget) and during the Contract Term. When submitting a
voucher, such voucher shall also be deemed to certify that: (i) the payments requested do not
duplicate reimbursement from other sources of funding; and (ii) the funds provided herein do
not replace funds that, in the absence of this grant, would have been made available by the
Contractor for this program. Requirement (ii) does not apply to grants funded pursuant to a
Community Projects Fund appropriation.

2. Consistent with the selected reimbursement claiming schedule in Attachme.nt D (P§)fmcnt
and Reporting Schedule), the Contractor shall comply with the appropriate following provisions:

a) Quarterly Reimbursement: The Contractor shall be entitled to receive payments for
work, projects, and services rendered as detailed and described in Attachment C (Work Plan).
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The Contractor shall submit to the State Agency quarterly voucher claims apd supporting
documentation. The Contractor shall submit vouchers to the State Agency in accordance
with the procedures set forth in Section III(A)(3) herein.

b) Monthly Reimbursement: The Contractor shall be entitled to receive payments for work,
projects, and services rendered as detailed and described in Attachment C (Work Plan).

The Contractor shall submit to the State Agency monthly voucher claims apd supporting
documentation. The Contractor shall submit vouchers to the State Agency in accordance
with the procedures set forth in Section I1I(A)(3) herein.

c¢) Biannual Reimbursement: The Contractor shall be entitled to receive payments for work,
projects, and services rendered as detailed and described in Attachment C (Work Plan).

The Contractor shall submit to the State Agency biannually voucher claims apd supporting
documentation. The Contractor shall submit vouchers to the Stateé Agency in accordance -
with the procedures set forth in Section ITI(A)(3) herein. v

d) Milestone/Performance Reimbursement:* Requests for payment based upon an event or
milestone may be either severable or cumulative. A severable event/milestone is
independent of accomplishment of any other event. If the event is cumulative, the successful
completion of an event or milestone is dependent on the previous completion of another
event. ’

Milestone payments shall be made to the Contractor when requested in a form approved by
the State, and at frequencies and in amounts stated in Attachment D (Payment and Reporting
Schedule). The State Agency shall make milestone payments subject to the Contractor’s
satisfactory performance.

e) Fee for Service Reimbursement;’ Payment shall be limited to only those fees specifically
agreed upon in the Master Contract and shall be payable no more frequently than monthly
upon submission of a voucher by the contractor.

f) Rate Based Reimbursement:® Payment shall be limited to rate(s) established in the
Master Contract. Payment may be requested no more frequently than monthly.

g) Scheduled Reimbursement:” The State Agency shall generate vogchers at the
frequencies and amounts as set forth in Attachment D (Payment and Reporting Schedule),

* A milestone/ performance payment schedule identifies mutually agreed-to payment amounts based on meeting contract events or
milestones. Events or milestones must represent integral and meaningful aspects of contract performance and should signify true
Erogress in completing the Master Contract effort.

Fee for Service is a rate established by the Contractor for a service or services rendered.
® Rate based agreements are those agreements in which payment is premised upon a specific established rate per unit.
7 Scheduled Reimbursement agreements provide for payments that occur at defined and regular intervals that provide for a speciﬂed
dollar amount to be paid to the Contractor at the beginning of each payment period (i.e. quarterly, monthly or bi-annually). While
these payments are related to the particular services and outcomes defined in the Master Contract, they are not dependent upon )
particular services or expenses in any one payment period and provide the Contractor with a defined and regular payment over the life
of the contract.
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and service reports shall be used to determine funding levels appropriate to the next annual
contract period.

h) Fifth Quarter Payments:® Fifth quarter payment shall be paid to the Contractor at the
conclusion of the final scheduled payment period of the preceding contract period. The State
Agency shall use a written directive for fifth quarter financing. The State Agency shall
generate a voucher in the fourth quarter of the current contract year to pay the scheduled
payment for the next contract year.

3. The Contractor shall also submit supporting fiscal documentation for the expenses claimed.

4. The State reserves the right to withhold up to fifteen percent (15%) of the total amount of the
Master Contract as security for the faithful completion of services or work, as applicable, under
the Master Contract. This amount may be withheld in whole or in part from any single payment
or combination of payments otherwise due under the Master Contract. In the event that such
withheld funds are insufficient to satisfy Contractor’s obligations to the State, the State may
pursue all available remedies, including the right of setoff and recoupment.

5. The State shall not be liable for payments on the Master Contract i_f it is made pursuant toa
Community Projects Fund appropriation if insufficient monies are available pursuant to Section
99-d of the State Finance Law.

6. All vouchers submitted by the Contractor pursuant to the Master Contract shall be submitted
to the State Agency no later than thirty (30) calendar days after the end date of the period for
which reimbursement is claimed. In no event shall the amount received by the Contractor
exceed the budget amount approved by the State Agency, and, if actual expenditures by the
Contractor are less than such sum, the amount payable by the State Agency to the Contractor
shall not exceed the amount of actual expenditures.

7. All obligations must be incurred prior to the end date of the contract. Notwithstanding tl}e
provisions of Section III(C)(6) above, with respect to the final period for which reimbursement is
claimed, so long as the obligations were incurred prior to the end date of the contract, the
Contractor shall have up to ninety (90) calendar days after the contract end date to ma.ke
expenditures; provided, however, that if the Master Contract is funded in whole or in part with
federal funds, the Contractor shall have up to sixty (60) calendar days after the contract end date
to make expenditures,

D. Identifying Information and Privacy Notification:

1. Every voucher or New York State Claim for Payment submitted to a State Agency by the
Contractor, for payment for the sale of goods or services or for transactions (e.g., leases,
easements, licenses, etc.) related to real or personal property, must include the Contractor’s
Vendor Identification Number assigned by the Statewide Financial System, and any or all of the
- following identification numbers: (i) the Contractor’s Federal employer identification number,
(ii) the Contractor’s Federal social security number, and/or (iii) DUNS number. Failure to

® Fifth Quarter Payments occurs where there are scheduled payments and where there is an expectation that services will be continued
through renewals or subsequent contracts. Fifth Quarter Payments allow for the continuation of scheduled payments to a Contractor
for the first payment period quarter of an anticipated renewal or new contract.
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include such identification number or numbers may delay payment by the State to tpe
Contractor. Where the Contractor does not have such number or numbers, the Contractor, on its
voucher or Claim for Payment, must provide the reason or reasons for why the Contractor does
not have such number or numbers.

2. The authority to request the above personal information from a seller of goods or services or
a lessor of real or personal property, and the authority to maintain such information, is found in
Section 5 of the State Tax Law. Disclosure of this information by the seller or lessor to the State
is mandatory. The principle purpose for which the information is collected is to enable the State
to identify individuals, businesses and others who have been delinquent in filing tax returns or
may have understated their tax liabilities and to generally identify persons affected by the taxes
administered by the Commissioner of Taxation and Finance. The information will be used for
tax administration purposes and for any other purpose authorized by law. The personal
information is requested by the purchasing unit of the State Agency contracting to purchase the
goods or services or lease the real or personal property covered by the Master Contract. This
information is maintained in the Statewide Financial System by the Vendor Management Unit
within the Bureau of State Expenditures, Office of the State Comptroller, 110 State Street,
Albany, New York, 12236.

E. Refunds:

1. In the event that the Contractor must make a refund to the State for Master Contract-related
activities, including repayment of an advance or an audit disallowance, payment must be made
payable as set forth in Attachment A-1 (Program Specific Terms and Conditions). The
Contractor must reference the contract number with its payment and include a brief explanation
of why the refund is being made. Refund payments must be submitted to the Designated Refund
Office at the address specified in Attachment A-1 (Program Specific Terms and Conditions).

2. If at the end or termination of the Master Contract, there remains any unexpended balance of
the monies advanced under the Master Contract in the possession of the Contractor, the
Contractor shall make payment within forty-five (45) calendar days of the end or termination of
the Master Contract. In the event that the Contractor fails to refund such balance the State may
pursue all available remedies. \

F. Outstanding Amounts Owed to the State: Prior period overpayments (including, but not limited
to, contract advances in excess of actual expenditures) and/or audit recoveries associated with the
Contractor may be recouped against future payments made under this Master Contract to Contractor.
The recoupment generally begins with the first payment made to the Contractor following
identification of the overpayment and/or audit recovery amount. In the event that there are no
payments to apply recoveries against, the Contractor shall make payment as provided in Section
[TII(E) (Refunds) herein.

G. Program and Fiscal Reporting Requirements:

1. The Contractor shall submit required periodic reports in accordance with the applicable
schedule provided in Attachment D (Payment and Reporting Schedule). All required reports or
other work products developed pursuant to the Master Contract must be completed as provided
by the agreed upon work schedule in a manner satisfactory and acceptable to the State Agency in
order for the Contractor to be eligible for payment.
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2. Consistent with the selected reporting options in Attachment D (Pa){ment and Reporting
Schedule), the Contractor shall comply with the following applicable provisions: :

a) If the Expenditure Based Reports option is indicated in Attachment D (Payment and
Reporting Schedule), the Contractor shall provide the State Agency with one or more of the
following reports as required by the following provisions and Attachment D (Payment and
Reporting Schedule) as applicable:

(i) Narrative/Qualitative Report: The Contractor shall submit, on a quarterly basis, not
later than the time period listed in Attachment D (Payment and Reporting Schedule), a
report, in narrative form, summarizing the services rendered during the quarter. This
report shall detail how the Contractor has progressed toward attaining the qualitative
goals enumerated in Attachment C (Work Plan). This report should address all goals
and objectives of the project and include a discussion of problems encountered and steps
taken to solve them.

(ii) Statistical/Quantitative Report: The Contractor shall submit, on a quarterly basis, not
later than the time period listed in Attachment D (Payment and Reporting Schedule), a
detailed report analyzing the quantitative aspects of the program plan, as appropriate
(e.g., number of meals served, clients transported, patient/client encounters, procedures
performed, training sessions conducted, etc.)

(iii) Expenditure Report: The Contractor shall submit, on a quarterly basis, not later than
the time period listed in Attachment D (Payment and Reporting Schedule), a detailed
expenditure report, by object of expense. This report shall accompany the voucher
submitted for such period.

(iv) Final Report: The Contractor shall submit a final report as required by the Master
Contract, not later than the time period listed in Attachment D (Payment and Reporting
Schedule) which reports on all aspects of the program and detailing how the use of
funds were utilized in achieving the goals set forth in Attachment C (Work Plan). -

(v) Consolidated Fiscal Report (CFR): The Contractor shall submit a CFR, vyhich includes
a year-end cost report and final claim not later than the time period listed in Attachment
D (Payment and Reporting Schedule).

b) If the Performance-Based Reports option is indicated in Attachment D (Payment and
Reporting Schedule), the Contractor shall provide the State Agency with the following
reports as required by the following provisions and Attachment D (Payment and Reporting
Schedule) as applicable:

(i) Progress Report: The Contractor shall provide the State Agency with a written
progress report using the forms and-formats as provided by the State Agency,
summarizing the work performed during the period. These reports shall detail the
Contractor’s progress toward attaining the specific goals enumerated in Attachment C
(Work Plan). Progress reports shall be submitted in a format prescribed in the Master
Contract.
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(ii) Final Progress Report: Final scheduled payment is due during the time period set forth
in Attachment D (Payment and Reporting Schedule). The deadline for submission. of
the final report shall be the date set forth in Attachment D (Payment and Reporting
Schedule). The State Agency shall complete its audit and notify the Contractor of the
results no later than the date set forth in Attachment D (Payment and Reporting
Schedule). Payment shall be adjusted by the State Agency to reflect only those
services/expenditures that were made in accordance with the Master Contract. The
Contractor shall submit a detailed comprehensive final progress report not later than the
date set forth in Attachment D (Payment and Reporting Schedule), summarizing the
work performed during the entire Contract Term (i.e., a cumulative report), in the forms
and formats required.

3. In addition to the periodic reports stated above, the Contractor may be required (a) to subxjnit
such other reports as are required in Table 1 of Attachment D (Payment and Reporting
Schedule), and (b) prior to receipt of final payment under the Master Contract, to submit one or
more final reports in accordance with the form, content, and schedule stated in Table 1 of
Attachment D (Payment and Reporting Schedule).

H. Notification of Significant Occurrences:

1. If any specific event or conjunction of circumstances threatens the successful completion of
this project, in whole or in part, including where relevant, timely completion of milestones or
other program requirements, the Contractor agrees to submit to the State Agency within three §3)
calendar days of becoming aware of the occurrence or of such problem, a written description
thereof together with a recommended solution thereto.

2. The Contractor shall immediately notify in writing the program manager assigned to the
Master Contract of any unusual incident, occurrence, or event that involves the staff, volunteers,
directors or officers of the Contractor, any subcontractor or program participant funded through
the Master Contract, including but not limited to the following: death or serious injury; an arrest
or possible criminal activity that could impact the successful completion of this project; any
destruction of property; significant damage to the physical plant of the Contractor; or other
matters of a similarly serious nature.

IV. ADDITIONAL CONTRACTOR OBLIGATIONS, REPRESENTATION S AND WARRANTIES
A. Contractor as an Independent Contractor/Employees:

1. The State and the Contractor agree that the Contractor is an independent contractor, and not
an employee of the State and may neither hold itself out nor claim to be an officer, employee, or
subdivision of the State nor make any claim, demand, or application to or for any right based
upon any different status. The Contractor shall be solely responsible for the recruitment, hiring,
provision of employment benefits, payment of salaries and management of its project personnel.
These functions shall be carried out in accordance with the provisions of the Master Contract,
and all applicable Federal and State laws and regulations.

2. The Contractor warrants that it, its staff, and any and all subcontractors have all tl'le necessary
licenses, approvals, and certifications currently required by the laws of any applicable local,
state, or Federal government to perform the services or work, as applicable, pursuant to the
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Master Contract and/or any subcontract entered into under the Master Contract. The Contractor
further agrees that such required licenses, approvals, and certificates shall be kept in full force
and effect during the term of the Master Contract, or any extension thereof, and to secure any
new licenses, approvals, or certificates within the required time frames and/or to require its staff
and subcontractors to obtain the requisite licenses, approvals, or certificates. In the event the
Contractor, its staff, and/or subcontractors are notified of a denial or revocation of any license,
approval, or certification to perform the services or work, as applicable, under the Master
Contract, Contractor shall immediately notify the State.

B. Subcontractors:

1. If the Contractor enters into subcontracts for the performance of work pursuant to the Master
Contract, the Contractor shall take full responsibility for the acts and omissions of its
subcontractors. Nothing in the subcontract shall impair the rights of the State under the Master
Contract. No contractual relationship shall be deemed to exist between the subcontractor and the
State.

2. The Contractor agrees not to enter into any subcontracts, or revisions to subcontracts, that are
in excess of $100,000 for the performance of the obligations contained herein until it has
received the prior written permission of the State, which shall have the right to review and
approve each and every subcontract in excess of $100,000 prior to giving written permission to
the Contractor to enter into the subcontract. All agreements between the Contractor and
subcontractors shall be by written contract, signed by individuals authorized to bind the parties.
All such subcontracts shall contain provisions for specifying (1) that the work performed by the
subcontractor must be in accordance with the terms of the Master Contract, (2) that nothing
contained in the subcontract shall impair the rights of the State under the Master Contract, and
(3) that nothing contained in the subcontract, nor under the Master Contract, shall be deemed to
create any contractual relationship between the subcontractor and the State. In addition,
subcontracts shall contain any other provisions which are required to be included in subcontracts
pursuant to the terms herein.

3. Prior to executing a subcontract, the Contractor agrees to require the subcontractor to provjde
to the State the information the State needs to determine whether a proposed subcontractor is a

responsible vendor.

4. When a subcontract equals or exceeds $100,000, the subcontractor must submit a Vendor
Responsibility Questionnaire (Questionnaire).

5. When a subcontract is executed, the Contractor must provide detailed subcontract information
(a copy of subcontract will suffice) to the State within fifteen (15) calendar days after execution.
The State may request from the Contractor copies of subcontracts between a subcontractor and
its subcontractor.

6. The Contractor shall require any and all subcontractors to submit to the Contractor all
financial claims for Services or work to the State agency, as applicable, rendered and required
supporting documentation and reports as necessary to permit Contractor to meet claim deadlines
and documentation requirements as established in Attachment D (Payment and Reporting
Schedule) and Section III. Subcontractors shall be paid by the Contractor on a timely basis after
submitting the required reports and vouchers for reimbursement of services or work, as

Contract Number: # C1000194
Page 16 of 25, Master Contract for Grants - Standard Terms and Conditions




applicable. Subcontractors shall be informed by the Contractor of the possibility qf non-payment
or rejection by the Contractor of claims that do not contain the required information, and/or are
not received by the Contractor by said due date.

C. Use Of Material, Equipment, Or Personnel:

1. The Contractor shall not use materials, equipment, or personnel paid for under the Master
Contract for any activity other than those provided for under the Master Contract, except with the
State’s prior written permission.

2. Any interest accrued on funds paid to the Contractor by the State shall be deemed to be the
property of the State and shall either be credited to the State at the close-out of the Master
Contract or, upon the written permission of the State, shall be expended on additional services or
work, as applicable, provided for under the Master Contract.

D. Property:

1. Property is real property, equipment, or tangible personal property having a useful life of
more than one year and an acquisition cost of $1,000 or more per unit.

a) If an item of Property required by the Contractor is available as surplus to the .Stat.e, the
State at its sole discretion, may arrange to provide such Property to the Contractor in lieu of

the purchase of such Property.

b) If the State consents in writing, the Contractor may retain possession of Property owned
by the State, as provided herein, after the termination of the Master Contract to use for
similar purposes. Otherwise, the Contractor shall return such Property to the State at the
Contractor’s cost and expense upon the expiration of the Master Contract.

¢) In addition, the Contractor agrees to permit the State to inspect the Property and to
monitor its use at reasonable intervals during the Contractor's regular business hours.

d) The Contractor shall be responsible for maintaining and repairing Property purchased or
procured under the Master Contract at its own cost and expense. The Contractor shall
procure and maintain insurance at its own cost and expense in an amount satisfactory to the
State Agency, naming the State Agency as an additional insured, covering the loss, theft or
destruction of such equipment.

€) A rental chargé to the Master Contract for a piece of Property owned by the Contractor
shall not be allowed.

f) The State has the right to review and approve in writing any new contract for the purchase
of or lease for rental of Property (Purchase/Lease Contract) operated in connection with the
provision of the services or work, as applicable, as specified in the Master Contract, if
applicable, and any modifications, amendments, or extensions of an existing lease or
purchase prior to its execution. If, in its discretion, the State disapproves of any
Purchase/Lease Contract, then the State shall not be obligated to make any payments for such

~ Property.
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g) No member, officer, director or employee of the Contractor shall retain or acquire any
interest, direct or indirect, in any Property, paid for with funds under the Master Contract, nor
retain any interest, direct or indirect, in such, without full and complete prior disclosure of
such interest and the date of acquisition thereof, in writing to the Contractor and the State.

2. For non-Federally-funded contracts, unless otherwise provided herein, the State shall have the
following rights to Property purchased with funds provided under the Master Contract:

a) For cost-reimbursable contracts, all right, title and interest in such Property shall belong to
the State. :

!

b) For performance-based contracts, all right, title and interest in such Property shall belong
to the Contractor,

3. For Federally funded contracts, title to Property whose requisition cost is borne in whole or in
part by monies provided under the Master Contract shall be governed by the terms and
conditions of Attachment A-2 (Federally Funded Grants).

4. Upon written direction by the State, the Contractor shall maintain an inventory of all Property
that is owned by the State as provided herein.

5. The Contractor shall execute any documents which the State may reasonably require to
effectuate the provisions of this section.

E. Records and Audits:
1. General;

a) The Contractor shall establish and maintain, in paper or electronic format, complete: and
accurate books, records, documents, receipts, accounts, and other evidence directly pertinent
to its performance under the Master Contract (collectively, Records).

b) The Contractor agrees to produce and retain for the balance of the term of the Master
Contract, and for a period of six years from the later of the date of (i) the Master Contract and
(ii) the most recent renewal of the Master Contract, any and all Records necessary to
substantiate upon audit, the proper deposit and expenditure of funds received under the
Master Contract. Such Records may include, but not be limited to, original books of entry
(e.g., cash disbursements and cash receipts journal), and the following specific records (as
applicable) to substantiate the types of expenditures noted: :

(i) personal service expenditures: cancelled checks and the related bank statements, time
and attendance records, payroll journals, cash and check disbursement records including
copies of money orders and the like, vouchers and invoices, records of contract labor,
any and all records listing payroll and the money value of non-cash advantages provided
to employees, time cards, work schedules and logs, employee personal history folders,
detailed and general ledgers, sales records, miscellaneous reports and returns (tax and
otherwise), and cost allocation plans, if applicable.

Contract Number: # €1000194
Page 18 of 25, Master Contract for Grants - Standard Terms and Conditions




(i) payroll taxes and fringe benefits: cancelled checks, copies of related bank
statements, cash and check disbursement records including copies of money orders and
the like, invoices for fringe benefit expenses, miscellaneous reports and returns (tax and
otherwise), and cost allocation plans, if applicable.

(iii) non-personal services expenditures: original invoices/receipts, cancelled checks anfi
related bank statements, consultant agreements, leases, and cost allocation plans, if
applicable.

(iv) receipt and deposit of advance and reimbursements: itemized bank stamped deposit
slips, and a copy of the related bank statements.

c) The OSC, AG and any other person or entity authorized to conduct an examination, as
well as the State Agency or State Agencies involved in the Master Contract that provided
funding, shall have access to the Records during the hours of 9:00 a.m. until 5:00 p.m.,
Monday through Friday (excluding State recognized holidays), at an office of the Contractor
within the State of New York or, if no such office is available, at a mutually agreeable and
reasonable venue within the State, for the term specified above for the purposes of
inspection, auditing and copying.

d) The State shall protect from public disclosure any of the Records which are exempt from
disclosure under Section 87 of the Public Officers Law provided that: (i) the Contractor shall
timely inform an appropriate State official, in writing, that said records should not be
disclosed; and (ii) said records shall be sufficiently identified; and (iii) designation of said
records, as exempt under Section 87 of the Public Officers Law, is reasonable.

€) Nothing contained herein shall diminish, or in any way adversely affect, the State's rig.hts
in connection with its audit and investigatory authority or the State’s rights in connection
with discovery in any pending or future litigation.

2. Cost Allocation:

a) For non-performance based contracts, the proper allocation of the Contractor’s costs must
be made according to a cost allocation plan that meets the requirements of OMB Circulars A-
87, A-122, and/or A-21. Methods used to determine and assign costs shall conform to
generally accepted accounting practices and shall be consistent with the method(s) used by
the Contractor to determine costs for other operations or programs. Such accounting
standards and practices shall be subject to approval of the State.

b) For performance based milestone contracts, or for the portion of the contract amon.mt paid
on a performance basis, the Contractor shall maintain documentation demonstrating that
milestones were attained.

3. Federal Funds: For records and audit provisions governing Federal funds, please see
Attachment A-2 (Federally Funded Grants).

F. Confidentiality: The Contractor agrees that it shall use and maintain information relating to
individuals who may receive services, and their families pursuant to the Master Contract, or any

.other information,-data or records deemed confidential by the State (Confidential Information) only
Contract Number: # €1000194

Page 19 of 25, Master Contract for Grants - Standard Terms and Conditions




for the limited purposes of the Master Contract and in conformity with applicable provisions of State
and Federal law. The Contractor (i) has an affirmative obligation to safeguard any such Confidential
Information from unnecessary or unauthorized disclosure and (i) must comply with the provisions
of the New York State Information Security Breach and Notification Act (General Business Law
Section 899-aa; State Technology Law Section 208).

G. Publicity:

1. Publicity includes, but is not limited to: news conferences; news releases; public
announcements; advertising; brochures; reports; discussions or presentations at conferences or
meetings; and/or the inclusion of State materials, the State’s name or other such references to the
State in any document or forum. Publicity regarding this project may not be released without
prior written approval from the State. '

2. Any publications, presentations or announcements of conferences, meetings or trainings
which are funded in whole or in part through any activity supported under the Master Contract
may not be published, presented or announced without prior approval of the State. Any such
publication, presentation or announcement shall:

a) Acknowledge the support of the State of New York and, if funded with Federal funds, the
applicable Federal funding agency; and

b) State that the opinions, results, findings and/or interpretations of data contained therein
are the responsibility of the Contractor and do not necessarily represent the opinions,
interpretations or policy of the State or if funded with Federal funds, the applicable Federal
funding agency.

3. Notwithstanding the above, the Contractor may submit for publication, scholarly or academic
publications that derive from activity under the Master Contract (but are not deliverable under
the Master Contract), provided that the Contractor first submits such manuscripts to the State'
forty-five (45) calendar days prior to submission for consideration by a publisher in order for the
State to review the manuscript for compliance with confidentiality requirements and
restrictions and to make such other comments as the State deems appropriate. All derivative
publications shall follow the same acknowledgments and disclaimer as described in Section
V(G)(2) (Publicity) hereof.

H. Web-Based Applications-Accessibility: Any web-based intranet and Internet information and
applications development, or programming delivered pursuant to the Master Contract or
procurement shall comply with New York State Enterprise IT Policy NYS-P08-005, Accessibility
Web-Based Information and Applications, and New York State Enterprise IT Standard NYS-S08-
005, Accessibility of Web-Based Information Applications, as such policy or standard may be
amended, modified or superseded, which requires that State Agency web-based intranet and Internet
information and applications are accessible to person with disabilities. Web content must conform
to New York State Enterprise IT Standards NYS-S08-005, as determined by quality assurance
testing. Such quality assurance testing shall be conducted by the State Agency and the results of
such testing must be satisfactory to the State Agency before web content shall be considered a
qualified deliverable under the Master Contract or procurement.
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I. Non-Discrimination Requirements: Pursuant to Article 15 of the Executive Law (also known
as the Human Rights Law) and all other State and Federal statutory and constitutional non-
discrimination provisions, the Contractor and sub-contractors will not discriminate against any
employee or applicant for employment because of race, creed (religion), color, sex (including gendt?r
expression), national origin, sexual orientation, military status, age, disability, predisposing genetic
characteristic, marital status or domestic violence victim status, and shall also follow the
requirements of the Human Rights Law with regard to non-discrimination on the basis of prior
criminal conviction and prior arrest. Furthermore, in accordance with Section 220-¢ of the Labor
Law, if this is a contract for the construction, alteration or repair of any public building or public
work or for the manufacture, sale or distribution of materials, equipment or supplies, and to the
extent that the Master Contract shall be performed within the State of New York, the Contractor
agrees that neither it nor its subcontractors shall, by reason of race, creed, color, disability, sex, or
national origin: (a) discriminate in hiring against any New York State citizen who is qualified and
available to perform the work; or (b) discriminate against or intimidate any employee hired for the
performance of work under the Master Contract. If this is a building service contract as defined in
Section 230 of the Labor Law, then, in accordance with Section 239 thereof, the Contractor agrees
that neither it nor its subcontractors shall by reason of race, creed, color, national origin, age, sex or
disability: (a) discriminate in hiring against any New York State citizen who is qualified and
available to perform the work; or (b) discriminate against or intimidate any employee hired for the
performance of work under the Master Contract. The Contractor shall be subject to fines of $50.00
per person per day for any violation of Section 220-e or Section 239 of the Labor Law.

J. Equal Opportunities for Minorities and Women; Minority and Women Owned Business
Enterprises: In accordance with Section 312 of the Executive Law and 5 NYCRR 143, if the
Master Contract is: (i) a written agreement or purchase order instrument, providing for a total
expenditure in excess of $25,000.00, whereby a contracting State Agency is committed to expend or
does expend funds in return for labor, services, supplies, equipment, materials or any combination of
the foregoing, to be performed for, or rendered or furnished to the contracting State Agency; or (i) a
written agreement in excess of $100,000.00 whereby a contracting State Agency is committed to
expend or does expend funds for the acquisition, construction, demolition, replacement, major repair
or rénovation of real property and improvements thereon; or (iii) a written agreement in excess of
$100,000.00 whereby the owner of a State assisted housing project is committed to expend or dges
expend funds for the acquisition, construction, demolition, replacement, major repair or renovation
of real property and improvements thereon for such project, then the Contractor certifies and affirms
that (i) it is subject to Article 15-A of the Executive Law which includes, but is not limited to, those
provisions concerning the maximizing of opportunities for the participation of minority and women-
owned business enterprises and (ii) the following provisions shall apply and it is Contractor’s equal
employment opportunity policy that:

1. The Contractor shall not discriminate against employees or applicants for employment
because of race, creed, color, national origin, sex, age, disability or marital status;

2. The Contractor shall make and document its conscientious and active efforts to employ and
- utilize minority group members and women in its work force on State contracts;

3. The Contractor shall undertake or continue existing programs of affirmative action to ensure
that minority group members and women are afforded equal employment opportunities without
discrimination.  Affirmative action shall mean recruitment, employment, job assignment,
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‘promotion, upgrading, demotion, transfer, layoff, or termination and rates of pay or other forms
of compensation;

4. At the request of the State, the Contractor shall request each employment agency, labor union,
or authorized representative of workers with which it has a collective bargaining or other
agreement or understanding, to furnish a written statement that such employment agency, lat_)or
union or representative shall not discriminate on the basis of race, creed, color, national origin,
sex, age, disability or marital status and that such union or representative shall affirmatively
cooperate in the implementation of the Contractor’s obligations herein; and

5. The Contractor shall state, in all solicitations or advertisements for employees, that, in the
performance of the State contract, all qualified applicants shall be afforded equal employment
opportunities without discrimination because of race, creed, color, national origin, sex, age,
disability or marital status.

The Contractor shall include the provisions of subclauses 1 — 5 of this Section (IV)(J), in every
subcontract over $25,000.00 for the construction, demolition, replacement, major repair, renova}tlon,-
planning or design of real property and improvements thereon (Work) except where the Work is for
the beneficial use of the Contractor. Section 312 of the Executive Law does not apply to: (i) work,
goods or services unrelated to the Master Contract; or (ii) employment outside New York State. The
State shall consider compliance by the Contractor or a subcontractor with the requirements of any
Federal law concerning equal employment opportunity which effectuates the purpose of this section.
The State shall determine whether the imposition of the requirements of the provisions hereof
duplicate or conflict with any such Federal law and if such duplication or conflict exists, .the. State
shall waive the applicability of Section 312 of the Executive Law to the extent of such duplication or
conflict. The Contractor shall comply with all duly promulgated and lawful rules and regulations of
the Department of Economic Development’s Division of Minority and Women’s Business
Development pertaining hereto.

K. Omnibus Procurement Act of 1992: It is the policy of New York St'fate to ma.ximize
opportunities for the participation of New York State business enterprises, mcludu}g minority and
women-owned business enterprises, as bidders, subcontractors and suppliers on its procurement
contracts.

1. If the total dollar amount of the Master Contract is greater than $1 million, the Omn.ibus
Procurement Act of 1992 requires that by signing the Master Contract, the Contractor certifies
the following:

a) The Contractor has made reasonable efforts to encourage the participation of State
business enterprises as suppliers and subcontractors, including certified minority and women-
owned business enterprises, on this project, and has retained the documentation of these
efforts to be provided upon request to the State;

- b) The Contractor has complied with the Federal Equal Opportunity Act of 1972 (P.L. 92-
261), as amended;

c) The Contractor agrees to make reasonable efforts to provide notification to Stftte residents
of employment opportunities on this project through listing any such positions with t.he qu
Service Division of the New York State Department of Labor, or providing such notification
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in such manner as is consistent with existing collective bargaining contracts or agreements.
The Contractor agrees to document these efforts and to provide said documentation to the
State upon request; and

d) The Contractor acknowledges notice that the State may seek to obtain offget credits fro'm
foreign countries as a result of the Master Contract and agrees to cooperate with the State in
these efforts.

L. Workers' Compensation Benefits:

1. In accordance with Section 142 of the State Finance Law, the Master Contract shall be void
and of no force and effect unless the Contractor shall provide and maintain coverage during the
life of the Master Contract for the benefit of such employees as are required to be covered by the
provisions of the Workers' Compensation Law.

2. If a Contractor believes they are exempt from the Workers Compensation insurance
requirement they must apply for an exemption.

M. Unemployment Insurance Compliance: The Contractor shall remain current in bgth its
quarterly reporting and payment of contributions or payments in lieu of contributions, as applicable,
to the State Unemployment Insurance system as a condition of maintaining this grant.

The Contractor hereby authorizes the State Department of Labor to disclose to the State {\gency staff
only such information as is necessary to determine the Contractor’s comphance with the State
Unemployment Insurance Law. This includes, but is not limited to, the following:

1. any records of unemployment insurance (UI) contributions, interest, and/or penalty payment
arrears or reporting delinquency;

2. ‘any debts owed for UI contributions, interest, and/or penalties;
3. the history and results of any audit or investigation; and

4. copies of wage reporting information.

Such disclosures are protected under Section 537 of the State Labor Law, .which makes it a
misdemeanor for the recipient of such information to use or disclose the information for any purpose
other than the performing due diligence as a part of the approval process for the Master Contract.

N. Vendor Responsibility:

1. If a Contractor is required to complete a Questionnaire, the Contractor covenants and
represents that it has, to the best of its knowledge, truthfuily, accurately and thoroughly
completed such Questionnaire. Although electronic filing is preferred, the Contractor may
obtain a paper form from the OSC prior to execution of the Master Contract. The Contractor
further covenants and represents that as of the date of execution of the Master Contract, there are
no material events, omissions, changes or corrections to such document requiring an amendment
to the Questionnaire.
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2. The Contractor shall provide to the State updates to the Questionnaire if any material event(s)
occurs requiring an amendment or as new information material to such Questionnaire becomes
available.

3. The Contractor shall, in addition, promptly report to the State the initiation of any
investigation or audit by a governmental entity with enforcement authority with respect to any
alleged violation of Federal or state law by the Contractor, its employees, its officers and/or
directors in connection with matters involving, relating to or arising out of the Contractor’s
business. Such report shall be made within five (5) business days following the Contractor
becoming aware of such event, investigation, or audit. Such report may be considered by the
State in making a Determination of Vendor Non-Responsibility pursuant to this section.

4. The State reserves the right, in its sole discretion, at any time during the term of the Master
Contract:

a) to require updates or clarifications to the Questionnaire upon written request;

b) to inquire about information included in or required information omitted from the
Questionnaire;

¢) to require the Contractor to provide such information to the State within a reasonable
timeframe; and

d) to require as a condition precedent to entering into the Master Contract that the Contractor
agree to such additional conditions as shall be necessary to satisfy the State that the
Contractor is, and shall remain, a responsible vendor; and

e) to require the Contractor to present evidence of its continuing legal authority to do
business in New York State, integrity, experience, ability, prior performance, and
organizational and financial capacity. By signing the Master Contract, the Contractor agrees
to comply with any such additional conditions that have been made a part of the Master
Contract.

5. The State, in its sole discretion, reserves the right to suspend any or all activities under the
‘Master Contract, at any time, when it discovers information that calls into question the
responsibility of the Contractor. In the event of such suspension, the Contractor shall be given
written notice outlining the particulars of such suspension. Upon issuance of such notice, the
Contractor must comply with the terms of the suspension order. Contract activity may resume at
such time as the State issues a written notice authorizing a resumption of performance under the
Master Contract.

6. The State, in its sole discretion, reserves the right to make a final Determination of Non-
Responsibility at any time during the term of the Master Contract based on:

a) any information provided in the Questionnaire and/or in any updates, clarifications or
amendments thereof; or

b) the State’s discovery of any material information which pertains to the Contractors
responsibility. '
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7. Prior to making a final Determination of Non-Responsibility, the State shall provide written
notice to the Contractor that it has made a preliminary determination of non- responsibility. The
State shall detail the reason(s) for the preliminary determination, and shall provide the Contractor
with an opportunity to be heard.

O. Charities Registration: If applicable, the Contractor agrees (o (i) obtain not-for-profit status, a
Federal identification number, and a charitable registration number (or a declaration of exemption)
and to furnish the State Agency with this information as soon as it is available, (ii) be in compliance
with the OAG charities registration requirements at the time of the awarding of this Master pontract
by the State and (iii) remain in compliance with the OAG charities registration requirements
throughout the term of the Master Contract.

P. Consultant Disclosure Law:’ If this is a contract for consulting services, defined for purposes
of this requirement to include analysis, evaluation, research, training, data processing, computer
programming, engineering, environmental, health, and mental health services, accounting, auditing,
paralegal, legal, or similar services, then in accordance with Section 163 (4-g) of the State Finance
Law (as amended by Chapter 10 of the Laws of 2006), the Contractor shall timely, accurately and
properly comply with the requirement to submit an annual employment report for the contract to the
agency that awarded the contract, the Department of Civil Service and the State Comptroller.

Q. Wage and Hours Provisions: If this is a public work contract covered by Article 8 of the Labor
Law or a building service contract covered by Article 9 thereof, neither Contractor’s employees nor
the employees of its subcontractors may be required or permitted to work more than the number of
hours or days stated in said statutes, except as otherwise provided in the Labor Law and as set forth
in prevailing wage and supplement schedules issued by the State Labor Department. Furthermore,
Contractor and its subcontractors must pay at least the prevailing wage rate and pay or provide the
prevailing supplements, including the premium rates for overtime pay, as determined by the State
Labor Department in accordance with the Labor Law. Additionally, effective April 28, 2008, if this
is a public work contract covered by Article 8 of the Labor Law, the Contractor understands and
agrees that the filing of payrolls in a manner consistent with Subdivision 3-a of Section 220 of the
Labor Law shall be condition precedent to payment by the State of any State approved sums due and
owing for work done upon the project.

% Not applicable to not-for-profit entities.
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ATTACHMENT A-1
PROGRAM SPECIFIC TERMS AND CONDITIONS

I Agency Specific Clauses (revised 11/6/13)
For the purposes of this Agreement, the terms "State" and "Department" are interchangeable, unless the context

requires otherwise. In addition, the terms "Agreement" and "Contract" are interchangeable, unless the context
requires otherwise.

A. Project Timetable

The Contractor agrees to proceed expeditiously with the Project and to complete the l?r.oject in accordance
with the timetable set forth in the Work Plan (Attachment C) as well as with the conditions of any
applicable permits, administrative orders, or judicial orders and this Agreement.

B. Budget Modifications

Any proposed modification to a contract that will result in a transfer of funds among program activities or
budget cost categories, but does not affect the amount, consideration, scope or other terms of such contracts
must be submitted to DOS for submission to the Office of State Comptroller for approval when:

1. The amount of the modification is equal to or greater than ten percent of the total value of the
contract for contracts of less than five million dollars; or

2. The amount of the modification is equal to or greater than five percent of the total value of the
contract for contracts of more than five million dollars.

A detailed breakdown and justification is required for all requests for budget modifications.
C. License to Use and Reproduce Documents and Other Works:

By acceptance of this Agreement, Contractor transfers to the Department a nonexclusive license to use,
reproduce in any medium, and distribute any work prepared for or in connection with the Project, including
but not limited to reports, maps, designs, plans, analysis, and documents regardless of the medium in which
they are originally produced. Contractor warrants to the Department that it has sufficient title or interest in
such works to license pursuant to this Agreement. Such warranty shall survive the termination of this
agreement. Contractor agrees to provide the original of each such work, or a copy thereof which is
acceptable to the Department, to the Department before payments shall be made under this Agreement.

D. Property

The ownership of all property described therein shall reside with the Contractor unless otherwise specified
in writing by the Department at any time during the term of this Agreement and up to thirty (30) days
following the issuance of the final payment. The ownership of all property purchased with federal funds
provided pursuant to this Agreement, however, shall be governed by the terms of OMB Circulars A-110 and
A-122 (2 CFR Part 215 and 2 CFR Part 230), as applicable.
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E. Termination

The Department may terminate the Agreement in accordance with the terms and conditions set fort}.l in the.
Master Grant Contract section of this Agreement. In addition to other reserved rights it has to terminate this
Agreement, the Department may terminate or suspend the Agreement under the following circumstances:

1. The Contractor shall complete the project as set forth in this Agreement, and failure to render
satisfactory progress or to complete the project to the satisfaction of the State may be deemed an
abandonment of the project and may cause the suspension or termination of any obligation of the
State. In the event the Contractor should be deemed to have abandoned the project for any reason or
cause other than a national emergency or an Act of God, all monies paid to the Contractor by the
State and not expended in accordance with this Agreement shall be repaid to the State upon demand.
If such monies are not repaid within one year after such demand, the State Comptroller of the State
of New York may cause to be withheld from the Contractor any State assistance to which the
Contractor would otherwise be entitled in an amount equal to the monies demanded.

2. In the event that the Department has provided written notice to the Contractor directing that the
Contractor correct any failure to comply with this Agreement, the Department reserves the right to
direct that the Contractor suspend all work during a period of time to be determined by the
Department. If the Contractor does not correct such failures during the period provided for in the
notice, this Agreement shall be deemed to be terminated afier expiration of such time period. During
any such suspension, the Contractor agrees not to incur any new obligations after receipt of the
notice without approval by the Department.

3. If the Department determines the Contractor has breached a term of the Agreement and if the
Department determines the defect can be remedied, it may, in its sole discretion, issue a written
notice providing the Contractor with a minimum of 30 days to correct the defect and the notice may
include a prospective termination date. If the Contractor fails to correct the defect or fails to make a
good faith effort to do so as determined by the Department to the Department's satisfaction, the
Department may terminate the Agreement for cause.

4. The Department shall also have the right to postpone or suspend the Agreement or deem it
abandoned without this action being a breach of the Agreement. The Department shall provide
written notice to the Contractor indicating the Agreement has been postponed, suspended or
abandoned. During any postponement, suspension or abandonment the Contractor agrees not to do
any work under the Agreement without prior written approval of the Department.

5. Inthe event the Agreement is postponed, suspended, abandoned or terminated, the Department shall
make a settlement with the Contractor upon an equitable basis in good faith and under the general
compensation principles and rates established in the Agreement by the Department. This settlement
shall fix the value of the work which was performed by the Contractor to the Department's
satisfaction prior to the postponement, suspension, abandonment or termination of the Agreement.

6. Any funds paid to the Contractor by the Department which are not expended under the terms of the
Agreement shall be repaid to the Department.

F. Subcontracting Requirements -

The Contractor may subcontract for all or any portion of the activities covered by this Agreement as
provided for in Attachment C subject to prior approval of the Department of the terms of any subcontract.
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Subcontractors shall comply with all applicable requirements of the Agreement between the Contractor and
the State.

G. Compliance with Procurement Requirements

1. All contracts by municipalities for service, labor, and construction involving not more than $35,000
and purchase contracts involving not more than $20,000 are subject to the requirements of General
Municipal Law §104-b, which requires such contracts to comply with the procurement policies and
procedures of the municipality involved. All such contracts shall be awarded after and in accordance
with such municipal procedures, subject to the MWBE requirements as set forth in Section M and
any additional requirements imposed by the State as set forth in Attachment C hereof.

2. The municipal attorney, chief legal officer or financial administrator of the Contractor shall certify to
the Department of State that applicable public bidding procedures of General Municipal Law §103
were followed for all service, labor, and construction contracts involving more than $35,000 and all
purchase contracts involving more than $20,000. In the case of contracts by municipalities service,
labor, and construction contracts involving not more than $35,000 and purchase contracts involving
not more than $20,000, the municipal attorney, chief legal officer or financial administrator shall
certify that the procedures of the municipality established pursuant to General Municipal Law §104-
b were fully complied with, in addition to the MWBE requirements as set forth in Section M of this
Agreement and any additional requirements imposed by the State as set forth in Attachment C
hereof.

3. For non-municipal entities such as community-based organizations, the chief legal officer or
financial administrator of the Contractor shall certify to the State that alternative proposals and
quotations for professional services were secured by use of written requests for proposals through a
publicly advertised process satisfactory to meet the MWBE requirements set forth in Section M of
this Agreement and to ensure the prudent and economical use of public funds for professional
services of maximum quality at reasonable cost.

H. Vendor Responsibility Determinations

1. A Vendor Responsibility Questionnaire and Certification is required for certain contracts. :I'his
Questionnaire is designed to provide information to assist the contracting agency in assessing a
CONTRACTOR s responsibility, prior to entering into a contract, and must be completed and
submitted electronically or returned with the contract. Contractor is invited to file the required
Vendor Responsibility Questionnaire online via the New York State VendRep System or may
choose to complete and submit a paper questionnaire. To enroll in and use the New York State
VendRep System, see the VendRep System Instructions available at
http://www.osc.state.ny.us/vendrep/ systeminit.htm or go directly to the VendRep System online at
https://portal.osc.state.ny.us. For direct VendRep System user assistance, the Office of the State
Comptroller’s Help Desk may be reached at 866-370-4672 or 518-408-4672 or by email at .
helpdesk@osc.state.ny.us. Vendors opting to file a paper questionnaire can obtain the appropriate
questionnaire from the VendRep website www.osc.state.ny.us/vendrep or may contact the
Department of State or the Office of the State Comptroller’s Help Desk for a copy of the paper form.

2. Contractor hereby acknowledges that the Vendor Responsibility Questionnaire (VQR), as described
in Section IV (N) of the Master Grant Contract, as well as any updated or amendf',d version of the
VQR submitted during the term of this contract, or any contractor responsibility information that
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may be requested by the Department and submitted during the term of this contract, is made a part of
this contract by reference hereto and that any misrepresentation of fact in the information submitted,
may result in termination of this contract. During the term of this Contract, any changes in the
information provided in the questionnaire shall be disclosed to the Department, in writing, in a
timely manner. Failure to make such disclosure may result in a determination of non-responsibility
and termination of the contract.

I State Attorney General Charities Registration

In accordance with the Estates, Powers and Trust Law § 8-1.4 (s), the recipient certifies that it is in
compliance with the requirements of Estate, Powers and Trusts Law sections 8-1.4 (d), (f), and (g),
regarding organizations which administer property for charitable purposes registering and filing periodic
reports (together with the appropriate filing fees) with the New York State Attorney General's Charities
Bureau. This certification is a material representation of fact upon which reliance was placed by the
Department of State in entering into this Agreement with the Contractor.

The Contractor agrees that it will provide immediate written notice to the Department of State if at any time
it learns that this certification was erroneous when made or has become erroneous by reason of changed
circumstances.

J. Records Access

The Contractor shall make such records available for review by the Department upon request at any time.
The Department shall have the right to conduct progress assessments and review books and records as
necessary. The Department shall have the right to conduct an on-site review of the Project and/or books and
records of the Contractor prior to, and for reasonable time following, issuance of the final payment. The
Department shall be entitled to disallow any cost or expense, and/or terminate or suspend this Agreement, if
the Contractor has misrepresented any expenditures or Project activities in its application to the Department,
or in this Agreement, or in any progress reports or payment requests made pursuant hereto. The Contractor
shall maintain such books and records in a manner so that reports can be produced therefrom in accordance
with generally accepted accounting principles. The Contractor shall maintain separate financial books and
records for all funds received through the Department pursuant to this Agreement.

K. Notices
Pursuant to Section J of the Master Grant Contract, notice hereunder shall be addressed as follows:

1. Notice to the State

Name: Laurissa Garcia
Title: Contract Administrator
- Agency/Division: Department of State, Office of Planning and Development
Address: 99 Washington Avenue, Suite 1010
Albany, NY 12231

Telephone Number: 518-486-9540

E-Mail Address: opdcontracts(@dos. ny.gov

Contract Number: #C1000194 .
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2. Notice to the Contractor

Name: Michael D. Quill
Title: Mayor
Affiliation: City of Auburn
Address: 24 South Street

Memorial City Hall
Auburn, NY 13021
Telephone Number: 315-255-4104
E-Mail Address: mayorquill@auburnny.gov

L. Limits on Administrative Expenses and Executive Compensation (19 NYCRR Part 144, incorporated
herein by reference):

1. If Contractor is a “covered provider” within the meaning of 19 NYCRR § 144.3(d) at any time during the life
of this Agreement, then during the period when Contractor is such a “covered provider™:

a. Contractor shall comply with the requirements set forth in 19 NYCRR Part 144, as amended; and

b. Contractor’s failure to comply with any applicable requirement of 19 NYCRR Part 144, as
amended, including but not limited to the restrictions on allowable administrative expenses, the
limits on executive compensation, and the reporting requirements, may be deemed a material
breach of this Agreement and constitute a sufficient basis for, in the discretion of the
Department, termination for cause, suspension for cause, or the reduction of funding provided
pursuant to this Agreement.

2. Contractor shall include the following provision in any agreement with a subcontractor or agent |
receiving State funds or State-authorized payments from the Contractor to provide program or |
administrative services under this Agreement:

[Name of subcontractor/agent] acknowledges that, pursuant to this Agreement, it is receiving
“State funds” or “State-authorized payments” originating with, passed through, or approved by
the New York State Department of State in order to provide program or administrative services
on behalf of [Name of CONTRACTOR]. If at any time during the life of this Agreement [Name of
subcontractor/agency] is a “covered provider” within the meaning of Section 144.3(d) of DOS
regulations, [Name of subcontractor/agent] shall comply with the terms of 19 NYCRR Part 144,
as amended. A failure to comply with 19 NYCRR Part 144, where applicable, may be deemed a
material breach of this Agreement constituting a sufficient basis for suspension or termination
Jor cause. The terms of 19 NYCRR Part 144, as amended, are incorporated herein by reference.

M. Minority and Women Owned Business Participation

Article 15-A of the New York State Executive Law, as amended, authorized the creation of a division of
Minority and Women's Business Enterprise Development to promote employment and business
opportunities on state contracts for minorities and women. This law supersedes any other provision in state
law authorizing or requiring an equal employment opportunity program or a program for securing
participation by minority and women-owned business enterprises. Under this statute, State agencies are
charged with establishing business participation goals for minorities and women. The Department of State
administers a Minority and Women-owned Business Enterprises (MWBE) Program as mandated by Article
15-A.

Contract Number; #C1000194
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1. General Provisions

a. The Department of State is required to implement the provisions of New York State Executive
Law Article 15-A and 5 NYCRR Parts 142-144 ("MWBE Regulations") for all State contracts as
defined therein, with a value (1) in excess of $25,000 for labor, services, equipment, materials, or
any combination of the foregoing or (2) in excess of $100,000 for real property renovations and
construction.

b. The Contractor to the subject contract (the “Contractor” and the “Contract,” respectively) agrees,
in addition to any other nondiscrimination provision of the Contract and at no additional cost to
the New York State Department of State (the “Agency”), to fully comply and cooperate with the
Agency in the implementation of New York State Executive Law Article 15-A. These
requirements include equal employment opportunities for minority group members and women
(“EEQO”) and contracting opportunities for certified minority and women-owned business
enterprises (“MWBEs”). Contractor’s demonstration of “good faith efforts” pursuant to 5
NYCRR §142.8 shall be a part of these requirements. These provisions shall be deemed
supplementary to, and not in lieu of, the nondiscrimination provisions required by New York
State Executive Law Article 15 (the “Human Rights Law”) or other applicable federal, state or
local laws.

c. Failure to comply with all of the requirements herein may result in a finding of non-
responsiveness, non-responsibility and/or a breach of contract, leading to the withholding of
funds or such other actions, liquidated damages pursuant to Section M (6) of this Attachment or
enforcement proceedings as allowed by the Contract.

2. Contract Goals

a. For purposes of this procurement, the Agency hereby establishes an overall goal of 20% for
Minority and Women-Owned Business Enterprises (“MWBE?”) participation, 10% for Minority-
Owned Business Enterprises (“MBE”) participation and 10% for Women-Owned Business
Enterprises (“WBE?”) participation (based on the current availability of qualified MBEs and
WBEs).

b. For purposes of providing meaningful participation by MWBESs on the Contract and achieving
the Contract Goals established in Section 2(a) hereof, Contractor should reference the directory
of New York State Certified MBWEs found at the following internet address:

http://www.esd.ny.gov/mwbe.html.

¢. Additionally, Contractor is encouraged to contact the Division of Minority and Wf)t'nan Business
Development (518) 292-5250; (212) 803-2414; or (716) 846-8200) to discuss additional methods
of maximizing partlclpatlon by MWBE:s on the Contract.

d. Where MWBE goals have been established herein, pursuant to 5 NYCRR §142.8, Contractor
must document "good faith efforts" to provide meaningful participation by MWBEs as
subcontractors or suppliers in the performance of the Contract. In accordance with Section 316-a
of Article 15-A and 5 NYCRR §142.13, the Contractor acknowledges that if Contractor is found
to have willfully and intentionally failed to comply with the MWBE participation goals set forth
in the Contract, such a finding constitutes a breach of contract and the Contractor shall be liable
to the Agency for liquidated or other appropriate damages, as set forth herein.
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3. Equal Employment Opportunity (EEO)

a. Contractor agrees to be bound by the provisions of Article 15-A and the MWBE Regulations
promulgated by the Division of Minority and Women's Business Development of the
Department of Economic Development (the "Division"). If any of these terms or provisions
conflict with applicable law or regulauons such laws and regulations shall supersede these
requirements.

b. Contractor shall comply with the following provisions of Article 15-A:

1) Contractor and Subcontractors shall undertake or continue existing EEO programs to ensure
that minority group members and women are afforded equal employment opportunities
without discrimination because of race, creed, color, national origin, sex, age, disability or
marital status. For these purposes, EEO shall apply in the areas of recruitment, employment,
job assignment, promotion, upgrading, demotion, transfer, layofT, or termination and rates of
pay or other forms of compensation.

2) The Contractor shall submit an EEO policy statement to the Agency within seventy two (72)
hours after the date of the notice by Agency to award the Contract to the Contractor.

3) If Contractor or Subcontractor does not have an existing EEO policy statement, tl}e Agcncy
may provide the Contractor or Subcontractor a model statement (see F orm A - Minority and
Women-Owned Business Enterprises Equal Employment Opportunity Policy Statement).

4) The Contractor'stEO policy statement shall include the following language:

a) The Contractor will not discriminate agamst any employee or applicant for employment
because of race, creed, color, national origin, sex, age, disability or marital status, will
undertake or continue existing EEO programs to ensure that minority group members and
women are afforded equal employment opportunities without discrimination, and shall
make and document its conscientious and active efforts to employ and utilize minority
group members and women in its work force.

b) The Contractor shall state in all solicitations or advertisements for employees that, in the
performance of the contract, all qualified applicants will be afforded equal employment
opportunities without discrimination because of race, creed, color, national origin, sex,
age, disability or marital status.

¢) The Contractor shall request each employment agency, labor union, or authorized
representative of workers with which it has a collective bargaining or other agreement or
understanding, to furnish a written statement that such employment agency, labor union,
or representative will not discriminate on the basis of race, creed, color, national origin,
sex age, disability or marital status and that such union or representative will
affirmatively cooperate in the implementation of the Contractor's obligations herein.

d) The Contractor will include the provisions of Subdivisions (a) through (c) of this
Subsection, which provides for relevant provisions of the Human Rights Law, in every
subcontract in such a manner that the requirements of the subdivisions will be binding
upon each subcontractor as to work in connection with the Contract.
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c. Form B - Staffing Plan

To ensure compliance with this Section, the Contractor shall submit a staffing plan to document the
composition of the proposed workforce to be utilized in the performance of the Contract by the
specified categories listed, including ethnic background, gender, and Federal occupational
categories. Contractors shall complete the Staffing plan form and submit it as part of their bid or
proposal or within a reasonable time, but no later than the time of award of the contract.

d. Form C - Workforce Employment Utilization Report ("Workforce Report”)

1) Once a contract has been awarded and during the term of Contract, Contractor is responsible
for updating and providing notice to the Agency of any changes to the previously submitted
Staffing Plan. This information is to be submitted on a quarterly basis during the term of the
contract to report the actual workforce utilized in the performance of the contract by the
specified categories listed including ethnic background, gender, and Federal occupational
categories. The Workforce Report must be submitted to report this information.

2) Separate forms shall be completed by Contractor and any subcontractor performing work on
the Contract.

In limited instances, Contractor may not be able to separate out the workforce utilized in the
performance of the Contract from Contractor's and/or subcontractor's total workforce. When
a separation can be made, Contractor shall submit the Workforce Report and indicate that the
information provided related to the actual workforce utilized on the Contract. When the
workforce to be utilized on the contract cannot be separated out from Contractor's and/or
subcontractor's total workforce, Contractor shall submit the Workforce Report and indicate
that the information provided is Contractor's total workforce during the subject time frame,
not limited to work specifically under the contract.

3) Contractor shall comply with the provisions of the Human Rights Law, all other State and
Federal statutory and constitutional non-discrimination provisions. Contractor and
subcontractors shall not discriminate against any employee or applicant for employment
because of race, creed (religion), color, sex, national origin, sexual orientation, military
status, age, disability, predisposing genetic characteristic, marital status or domestic violence
victim status, and shall also follow the requirements of the Human Rights Law with regard to
non-discrimination on the basis of prior criminal conviction and prior arrest.

4, MWBE Utilization Plan

a. The Contractor represents and warrants that Contractor has submitted an MWBE Utilization Plan
(Form D) either prior to, or at the time of, the execution of the contract.

b. Contractor agrees to use such MWBE Utilization Plan for the performance of MWB:Es on the
Contract pursuant to the prescribed MWBE goals set forth in Section M (2)(a) of this
Attachment.

c. Contractor further agrees that a failure to submit and/or use such MWBE Utlhzatlon Plan shall
constitute a material breach of the terms of the Contract. Upon the occurrence of such a material
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breach, Agency shall be entitled to any remedy provided herein, including but not limited to, a
finding of Contractor non-responsiveness.

5. Waivers

For Waiver Requests Contractor should use Form E - Waiver Request.

If the Contractor, after making good faith efforts, is unable to comply with MWBE goals, the
Contractor may submit a Request for Waiver form documenting good faith efforts by the
Contractor to meet such goals. If the documentation included with the waiver request is
complete, the Agency shall evaluate the request and issue a written notice of acceptance or denial
within twenty (20) days of receipt.

If the Agency, upon review of the MWBE Utilization Plan and updated Quarterly MWBE
Contractor Compliance Reports determines that Contractor is failing or refusing to comply with
the Contract goals and no waiver has been issued in regards to such non-compliance, the Agency
may issue a notice of deficiency to the Contractor. The Contractor must respond to the notice of
deficiency within seven (7) business days of receipt. Such response may include a request for
partial or total waiver of MWBE Contract Goals.

6. Liquidated Damages - MWBE Participation

a.

Where Agency determines that Contractor is not in compliance with the requirements of the
Contract and Contractor refuses to comply with such requirements, or if Contractor is found to
have willfully and intentionally failed to comply with the MWBE participation goals, Contractor
shall be obligated to pay to the Agency liquidated damages.

Such liquidated damages shall be calculated as an amount equaling the difference between;

All sums identified for payment to MWBEs had the Contractor achieved the contractual MWBE
goals; and '

All sums actually paid to MWBES for work performed or materials supplied under the Contract.

In the event a determination has been made which requires the payment of liquidated damages
and such identified sums have not been withheld by the Agency, Contractor shall pay such
liquidated damages to the Agency within sixty (60) days after they are assessed by the Agency
unless prior to the expiration of such sixtieth day, the Contractor has filed a complaint with the
Director of the Division of Minority and Woman Business Development pursuant to Subdivision
8 of Section 313 of the Executive Law in which event the liquidated damages shall be payable if
Director renders a decision in favor of the Agency.

7. Contractor is required to submit a Quarterly MWBE Contractor Compliance Report (Form F) to the
Agency by the 10th day following each end of quarter over the term of the Contract documenting the
progress made towards achievement of the MWBE goals of the Contract.

Questions regarding this program should be directed to the Department's Minority and quen-owned
Business Program by calling (518) 473-2507. Potential contractors can access the NYS Directory of
Certified Minority and Women-owned Business Enterprises on-line through the Empire State
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Development website at: http://www.esd.ny.gov/MWBE.html. The Department {nakes no
representation with respect to the availability or capability of any business listed in the Directory.

Program Specific Clauses (revised 5/21/13)
A. This Agreement has been entered into pursuant to the following understandings:

1. General Municipal Law §970-r (State assistance for Brownfield Opportunity Are?s) provides State
assistance for the cost of plans for areas affected by brownfield sites and economic distress.

2. The Department of State (Department) is authorized by such Law to evaluate and determine
eligibility of applications for funding of projects.

3. Based upon information, representations and certifications contained in Contractor's application for
funding, including the Program Work Plan as set forth in Attachment C, the Department has made a
determination of eligibility of funding for Contractor's project under such Law.

4. State funds (Funding Amount set forth on the Face Page) for this Project (Attachment C Program
Work Plan) are provided pursuant to a reappropriation of funds originally made by Section 970-r of
the General Municipal Law.

5. The Contractor has demonstrated its ability to finance its share of the Project and has agreed to fund
its portion of the cost of the Project.

B. Additional Requirements for Construction Projects

1. Project design, including preparation of final plans and specifications, and supervision of
construction shall be undertaken by a qualified architect and/or engineer licensed to practice in the |
State of New York. The Contractor shall submit final plans and specifications to the Department for
its acceptance before initiating construction work or, if the Contractor intends to subcontract for
construction work, before the work is advertised for bidding. No change to project plans may be.
made without the prior written approval of the Department. The Contractor shall also be requnmble
for erecting a project sign satisfactory to the Department identifying the Project. The project sign
shall remain in place for the useful life of the improvements undertaken pursuant to this Agr.eeme:nt.
Upon completion of the Project, the Contractor shall submit to the Department a proper certification
from a licensed architect or engineer.

2. The State shall make periodic inspections of the project both during its implementation and after its
completion to ensure compliance with this Agreement. The Contractor shall allow the State
unrestricted access to work during the preparation and progress of the work, and provide for such
access and inspection by the State in all construction contracts relating to the project.

3. The Contractor shall be responsible for ensuring that the project is designed and constructed in
conformance with the Uniform Federal Accessibility Standards (UFAS - Appendix A to 41 CRF part
101-19.6), the Americans with Disabilities Act Accessibility Guidelines (ADAAG - Appendix A of
Title 9 NYCRR). Where there are discrepancies among the sets of standards with regard to a
particular design/construction requirement, the one providing for the greatest degree of
accommodation for the disabled shall apply.
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C. Reports, Documents and Maps

The Contractor shall, where appropriate, identify documents, reports, and maps prod}lced in whole or in part
under this Agreement by endorsing on said documents, reports, and maps the following:

"This (document, report, map, etc.) was prepared for the New York State Department of State with funds
provided under the Brownfield Opportunity Areas Program."

D. Contractors Insurance Requirements

1. Prior to the commencement of the work, the Contractor shall file with the Departr.nent. of State,
Certificates of Insurance evidencing compliance with all requirements contained in this Agreement.
Such certificate shall be of form and substance acceptable to the Department.

2. Acceptance and/or approval by the Department does not and shall not be construed to relieve
Contractor of any obligations, responsibilities or liabilities under the Agreement.

3. All insurance required by the Agreement shall be obtained at the sole cost and expense of the
Contractor; shall be maintained with insurance carriers licensed to do business in New York State;
shall be primary and non-contributing to any insurance or self insurance maintained by the .
Department; shall be endorsed to provide written notice be given to the Department, at least ﬂurt)f
(30) days prior to the cancellation, non-renewal, or material alteration of such policies, which notice,
evidenced by return receipt of United States Certified Mail which shall be sent to New York State
Department of State, One Commerce Plaza, 99 Washington Avenue, Albany, New York 12231-
0001; and shall name the People of the State of New York and their directors officers, agents, and
employees as additional insured thereunder.

4. The Contractor shall be solely responsible for the payment of all deductibles to which such policies
are subject.

5. Each insurance carrier must be rated at least "A" Class "VII" in the most recently published Best's
Insurance Report. If, during the term of the policy, a carrier's rating falls below "A Class "VII", the
insurance must be replaced no later than the renewal date of the policy with an insurer acceptable to
the Department and rated at least "A" Class "VII" in the most recently published Best's Insurance
Report.

6. The Contractor shall cause all insurance to be in full force and effect as of the date of this Agreement
and to remain in full force and effect throughout the term of this Agreement and as further required
by this Agreement. The Contractor shall not take any action, or omit to take any action that would
suspend or invalidate any of the required coverages during the period of time such coverages are
required to be in effect.

7. Not less than thirty (30) days prior to the expiration date or renewal date, the Contractor shall supply
the Department updated replacement Certificates of Insurance, and amende_l_tory endorsements.

8. Unless the Contractor is self-insured, Contractor shall, throughout the term of the Agreement' oras
otherwise required by this Agreement, obtain and maintain in full force and effect the folloyvmg
insurance with limits not less than those described below and as required by the terms of this
Agreement, or as required by law, whichever is greater (limits may be provided through a
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combination of primary and umbrella/excess policies). Where Contractor is self-insured, the
Contractor shall provide suitable evidence of such to the Department relating to the risks and
coverage amounts as provided hereunder.

a. Comprehensive Liability Insurance with a limit of not less than $1,000,000 each occurrence.
Such liability shall be written on the Insurance Service Office's (ISO) occurrence form CG 00
01, or a substitute form providing equivalent coverages and shall cover liability arising from
premises operations, independent contractors, products-completed operations, broad form
property damage, personal & advertising injury, owners & contractors protective, cross liability
coverage, liability assumed in a contract (including the tort liability of another assumed in a
contract) and explosion, collapse & underground coverage.

1) If such insurance contains an aggregate limit, it shall apply separately to this location.

2) Products and Completed Operations coverage shall include a provision that coverage will
extend for a period of at least twelve (12) months from the date of final completion and
acceptance by the owner of all of contractors work.

b.  Where the Project described in Attachment C includes the construction of any structure or
building, a Builder’s Risk Policy until the Project is completed and accepted in the amount of the
total project cost.

¢. Workers Compensation, Employers Liability, and Disability Benefits as required by New York
State. Workers Compensation Policy shall include the U.S. Longshore & Harbor Workers'
Compensation Act endorsement.

d. Comprehensive Automobile Liability Insurance with a limit of not less tl}an '$1,00(.),000 each
accident. Such insurance shall cover liability arising out of any automobile including owned,
leased, hired and non owned automobiles.

e. Commercial Property Insurance covering at a minimum, the perils insured under the ISO Special
Clauses of Loss Form (CP 10 30), or a substitute form providing equivalent coverages, for loss
or damage to any owned, borrowed, leased or rented capital equipment, tools, including tools of
their agents and employees, staging towers and forms, and property of the Department held in
their care, custody and/or control.

f.  An Owner's Protective Liability Policy with limits no less than $1,000,000 in the name of the
Contractor.

9. Professional consultants retained by the Contractor in connection with the Project shall show
evidence of professional liability insurance with limits no less than $1,000,000.

E. Contractor Property Interest

Contractor warrants that it has fee simple or such other estate or interest in the site of the Pi'oject, where the
Project is undertaken at a site, including easements and /or rights-of-way sufficient to assure undisturbed use
and possession for the purposes of construction and operation for the estimated life of the Project.
Contractor further acknowledges that where such project is undertaken on or involves the use of lands for
active or passive recreational use, it is a material term of this Agreement that such lands shall be available
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for such recreational use by the People of the State of New York. Additionally, Contractor shall not l.imit
access or discriminate on the operation of the facilities against any person on the basis of place of residence,
race, creed, color, national origin, sex, age, disability or marital status.

F. Date/Time Warranty

1. Contractor warrants that product(s) furnished pursuant to this contract shall, when used in
accordance with the product documentation, be able to accurately process date/time data (including,
but not limited to, calculating, comparing, and sequencing) transitions, including leap year
calculations. Where a Contractor proposes or an acquisition requires that specific products must
perform as a package or system, this warranty shall apply to the products as a system.

2. Where Contractor is providing ongoing services, including but not limited to: i) consulting,
integration, code or data conversion, ii) maintenance or support services, iii) data entry or
processing, or iv) contract administration services (e.g. billing, invoicing, claim processing),
Contractor warrants that services shall be provided in an accurate and timely manner without
interruption, failure or error due to the inaccuracy of Contractor's business operations in processing
date/time data (including, but not limited to, calculating, comparing, and sequencing) various
date/time transitions, including leap year calculations. Contractor shall be responsible for damages
resulting from any delays, errors or untimely performance resulting there from, including but not
limited to the failure or untimely performance of such services.

3. This Date/Time Warranty shall survive beyond termination or expiration of this Contract through: a)
ninety (90) days or b) the Contractor's or Product manufacturer/developer's stated date/time warranty
term, whichever is longer. Nothing in this warranty statement shall be construed to limit any rights
or remedies otherwise available under this Contract for breach of warranty.

G. Fees
The Contractor may charge a reasonable fee for the use of any facility which is part of the project.
1. Except for the imposition of a differential fee schedule for non-residents of the municipality in o
-which the project is located, the establishment of any preferential user fee for any person or entity 1s

prohibited. Fees charged to non-residents shall not exceed twice those charged to residents.

2. Where there is no charge for residents but a fee is charged to non-residents, non-resident fees cannot
exceed fees charged for residents at comparable State or local public facilities.

3. Reservation, membership or annual permit systems available to residents must also be avail‘able to
non-residents and the period of availability must be the same for both residents and non-residents.

H. Alienation

Where the project is undertaken on or involves parklands or public waterfront land, the following adc!itional
provisions apply: '

1. The Contractor shall not at any time sell or convey any facility or any portion of the prqject acquired or
developed pursuant to this Agreement or convert such facility or any portion of the project to other than
public park or public waterfront purposes without the express authority of an act of the Legislature,
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which shall provide for the substitution of other lands of equal fair market value and reasonably
equivalent usefulness and location to those to be discontinued, sold or disposed of, and such other
requirements as shall be approved by State.

2. The Contractor agrees to own a property interest sufficient to maintain and operate the project in
perpetuity. The Contractor shall not authorize the operation of the project, or any portion thereof, by
any other person, entity, or organization pursuant to any management agreement, lease or other
arrangement without first obtaining the written approval of the State.

I. Requirements for Contract GIS Products (1/17/13)

1. GENERAL MAP PRODUCT REQUIREMENTS -- The following general cartographic
requirements must be adhered to by the Contractor:

a. Map Products and Supporting Data -- The Department requires delivery of digital map products,
including all associated GIS and/or CAD digital files. Such materials must meet the
specifications outlined in this GENERAL MAP PRODUCT REQUIREMENTS section and the
ADDITIONAL DIGITAL CARTOGRAPHIC FILE REQUIREMENTS section. Additionally,
finished maps should also be provided in a format suitable for viewing and printing (e.g. PDF).
If analog map products are required by the contract, they must meet specifications outlined in
this GENERAL MAP PRODUCT REQUIREMENTS section and the ADDITIONAL
DIGITAL-READY MAP PRODUCT REQUIREMENTS section.

b. Deliverable Format -- All digital map and attribute table files must be provided in ESRI
Shapefile or Geodatabase file format including all associated metadata on Recordable CD or
DVD, external hard drive, via email attachment (preferably in a WinZIP file) or downloadable
from an fip site on the Internet. Alternatively, the digital products may be provided as
ArcInfo/GIS coverages or CAD files on the same media types upon approval of the Department.
All other digital formats require prior approval of the Department. Coordination with the
Department prior to submission of digital media is required to ensure compatibility of the
delivered materials.

c. Documentation -- A data dictionary must be included along with the map files describing file
contents and file names, as well as metadata for each file including map projection, horizontal
and vertical datums used, coordinate system, RMS accuracy and log sheet, information sources
and dates, the map maker and date of preparation, and creation methodology. Data provided
under federal funds must be provided in a manner which meets Digital Geospatial Federal B
Geographic Data Committee Metadata Standard as executed by Executive Order 12906, April
11,1994, "Coordinating Geographic Data Acquisition and Access: the National Spatial Data
Infrastructure”.

d. Map Accuracy -- All deliverable map products must conform to National Map Accuracy
Standards for horizontal and vertical accuracy as established by the United States Bureau of the
Budget, June 10, 1941, revised June 17, 1947. For example, for maps at 1:20,000 or smaller, not
more than 10% of the well-defined map points tested must be more than 1/50 inch (0.508 mm)
out of correct position. At 1:24,000, this tolerance translates toa required horizontal accuracy of
40 feet. If by prior agreement with the Department the map product does not conform to National
Map Accuracy Standards, then a statement of actual map accuracy should be included in the
Documentation above. Furthermore, hydrographic surveys and maps should conform to
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recommended accuracy standard proposed in the joint USGS, NOS, Coastal Mapping Handbook,
1978, Melvin Ellis editor, U.S. Government Printing Office, Appendix 6.

Datums and Coordinate Systems-- All map products should be referenced to the North American
Horizontal Datum of 1983 (NAD83) and the National Geodetic Vertical Datum of 1988
(NGVDS88). Unless otherwise specified in the RFP, UTM Zone 18 shall be used for data at
scales smaller than 1:10,000 and State Plan shall be used ~ for data at 1:10,000 scale and larger.

2. ADDITIONAL DIGITAL CARTOGRAPHIC FILE REQUIREMENTS -- The following
cartographic construction requirements must be adhered to by the Contractor:

a.

Edge-matching -- All map sheets must be both visually and coordinate edge-matched with
adjacent map sheets. No edge-match tolerance will be allowed. Attributes for splitable features
must also be identical.

Common Boundaries -- All features that share a common boundary, regardless of map layer,
must have exactly the same coordinate position of that feature in all common layers.

Point Duplication -- No duplication of points that occur within a data string is permitted.

Connectivity -- Where graphic elements visually meet, they must also digitally meet.. All
confluences of line and polygon data must be exact; "overshoots", "undershoots", "slivers", or
"offshoots" are NOT permitted.

Line Quality -- A high quality cartographic appearance must be achieved. Transitions from
straight lines to curvilinear elements must be smooth, with angular inflections at the point of
intersection. The digital representation must not contain extraneous data at a non visible level.
There should be no jags, hooks, or zero length segments. Any lines that are straight, or should be
straight, should be digitized using only two points that represent the beginning and ending points
of the line.

Polygon Closure -- For area features being digitized, the last coordinate pair must be exactly
(mathematically) equal to the first coordinate pair. No line or polygon must cross 1tse}f except to
join at an actual confluence. All digitized features across map boundaries must be edited to effect

smooth and continuous lines.

Graphic Precision -- Positional coordinates for all digital graphic elements should not be reported
to a level of precision greater than one thousandth (.001) of a foot.

Digitizer Accuracy -- The required RMS error for digitizer accuracy must be 0.003 or better
fordigital map registration.

3. DIGITAL-READY MAP PRODUCT REQUIREMENTS -- The following requirements for large
scale, non-digital map products must be followed to facilitate the future conversion of the maps to
digital map products. All large format, non-digital map products must be provided on stable base
material at a scale. The map products must include an index map to all map sheets and thorough
descriptions of all the cartographic elements portrayed on the maps.

a.

Base Map Media -- All maps must be created on mylar or other stable base material.
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b. Map Scale -- All maps of a similar series should be created using the same base scale. Unless
otherwise stated by the Department, all maps should be compiled at 1:24,000. If other map scales
are approved by the Department, where possible they will conform to standard map scalessuch as
1:9600; 1:50,000; 1:75,000; or 1:100,000.

c. Map Registration -- The maps must provide a minimum of four (4) corner and four (4) interior
ticks tied to USGS/NYSDOT quadrangle Lat/Long or NYTM coordinates. The maps must be
geometrically correct and should register when overlaid on the appropriate USGS/NYSDOT
quadrangle control ticks.

d. Map Title and Legend -- The maps must provide a title and legend block describing the ‘
information contained on the maps, and including the Documentation and Datums information
requested in the GENERAL MAP PRODUCT REQUIREMENTS above and the map scale.

e. Cartographic Quality -- The quality of ali map line work and symbolization must conform to
items 1 - 6 in the map criteria set forth in the ADDITIONAL DIGITAL CARTOGRAPHIC

FILE REQUIREMENTS section outlined above.
- 4. CONTRACT DATABASE STANDARDS

a. Delivery Media -- All database and tabular files must be provided on digital media as specified
above in Deliverable Format.

b. Software Format -- Database and tabular files can be provided in Oracle, Microsoft Excel or
Microsoft Access format. Other formats that are convertible to one of the aforementioned
formats may be used with prior approval of the Department.

¢. Geographic Attributes -- Database and tabular files that contain elements ?vith a gf:ographic
reference must provide a corresponding data field and a geographic coordinate pair for each
feature location.

- J. Notice of Public Proceedings

The Contractor agrees to provide the Department with prompt and timely written notice at.least two 'weeks
in advance of all public proceedings, including, but not limited to; public meetings or hearings, relating to
the Project.

K. Submission of all correspondence and documentation

1. Unless otherwise stated in Attachment C, the Contractor agrees to provide the Department with the
required products in the following formats. All products and shall include the NYS contract number
as indicated on the Face Page of this Agreement and where applicable, reflect the task number it

- relates to in Attachment C.

a. Draft products: two paper copies of each product must be submitted.

b. Final products: two paper copies of each product must be submitted. In additiQn all final
products (including reports, designs, maps, drawings, and plans) must be submitted as an
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electronic copy (in Adobe® Acrobat® Portable Document Format - PDF), created using 300 dpi
scanning resolution, and be submitted on a labeled CD-R type CD. The CD must be labeled with
the contractor name, contract number, and project title.

c. Pictures and photographs must be dated and captioned with the location and a brief description
of the activity being documented.

2. Contractor agrees to provide the Department with original and one copy of payment request
documentation as described in Attachment D.

L. Environmental Review

1. Contractor agrees to provide the Department, in a timely manner, with all documen.tation, including
but not limited to, permit applications, environmental assessments, designs, plans,.studles,
environmental impact statements, findings, and determinations, relating to the Project.

2. Contractor acknowledges that compliance with the State Environmental Quality Review Act .is a
material term and condition of this Agreement. In no event shall any payments be made under this
Agreement until Contractor has provided the Department with appropriate documentation that .
Contractor has met any requirements imposed on Contractor by the State Environmental Quality Review
Act.
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ATTACHMENT C - WORK PLAN

Contractor: City of Auburn
Contract Number: C1000194

Auburn Downtown/Owasco River Corridor — Step 2

1. Project Description .

The City of Auburn intends to complete a Step 2 Nomination for a proposed 562-acre
Downtown/Owasco River Corridor BOA area characterized by at least 13 identified brownfield
sites totaling 60 acres, and numerous other vacant and/or underutilized sites, many of which are
suspected of contamination.

The primary community revitalization objectives to be achieved by this project include
developing a market-driven, economically feasible plan for riverfront and downtown
redevelopment; encouraging cleanup and return of brownfield, vacant and underutilized sites to
productive economic and social use; and implementing key strategies needed to support more
immediate area-wide redevelopment activities.

Anticipated community benefits resulting from this project include the creation of jobs, private
and public sector investment, increased tax revenue and increased property values, and
protection of ground/surface waters and other environmental resources in the area.

This project will advance the City’s newly adopted comprehensive plan, Building a Sustainable
Auburn (2010), and will complement two major initiatives underway by the City: the Downtown
Brownfields Program funded through the EPA Brownfield Assessment Program, and the Owasco
River Multi-Modal Trail Corridor Plan funded through the US DOT TIGER II Program.

The Nomination will provide an in-depth and thorough description and analysis of existing
conditions, opportunities, and reuse potential for properties located in the proposed Brownfield
Opportunity Area with an emphasis on the identification and reuse potential of strategic sites that
are catalysts for revitalization. Key project objectives include:

«  Identifying and providing a clear description and justification of a manageable study area
and associated boundaries;

+  Establishing a community participation process, including a clear description of a
community vision and associated goals and objectives for the study area, and techniques to
enlist partners;

«  Completing a comprehensive land use assessment and analysis of existing conditions in the
study area, including an economic and market trends analysis, to determine the range of
realistic future uses and types of redevelopment projects to revitalize the study area;




»  Identifying strategic sites that represent key redevelopment opportunities and are catalysts
for revitalization;

»  Based on the analysis, a description of key findings and recommendations for future uses
and other actions for redevelopment and community revitalization; and,

+  Providing a series of key recommendations to serve as the basis for the Implementation
Strategy.

2. Project Attribution and Number of Copies

The contractor must ensure that all materials printed, constructed, and/or produced acknowledge
the contributions of the NYS Department of State, Office of Coastal, Local Government and
Community Sustainability to the project. The materials must include the following
acknowledgment:

“This (document, report, map, etc.) was prepared for (insert grantee name) and the New
York State Department of State with state funds provided through the Brownfield
Opportunity Areas Program.”

In each of the following components and tasks, the NYS Department of State, Office of Coastal,

Local Government and Community Sustainability is referred to as the "DOS" an.d Fhe NYS

Department of Environmental Conservation, Division of Environmental Remediation is referred
" to as "DEC".

The contractor shall ensure that all materials printed, constructed and/or produced with funding
provided by the Brownfield Opportunity Areas Program form a unified and coherent report and
include the components and products described in this work plan. Submission of pre-existing
and stand alone data and reports are not acceptable as substitutes.

The contractor shall prepare, or cause to be prepared, the following project components, tasks,
and associated products.

3. Project Components

Component 1: Project Start-up

Task 1.1: Initial Organization Meeting

The contractor and DOS shall conduct an initial meeting with key project participants. The DEC
may attend this meeting. The purpose of the meeting is to discuss the scope of the project,
SEQRA requirements, the type of services that are most appropriate, the subcontractor
procurement process, and how the budget should be directed. In addition, the composition of a
project advisory committee and other public participation techniques shall be discussed as well as
any other information which would assist in project completion. A copy of the work plan and




budget will be made available at the meeting. The contractor shall complete and distribute a .
meeting summary.

Product: Meeting summary prepared and distributed to meeting participants.
Task 1.2: Establishment of a Project Steering Committee

The contractor shall establish a steering committee to oversee the process in cooperation with the
contractor and the subcontractor. If a steering committee was assembled for the preparation of
the Pre-Nomination Study, the contractor may decide to use that same body or an alternative
form to guide the preparation of the Nomination.

The committee shall be comprised of a range of interests that are representative of the
community, and may include, but are not limited to: local municipal officials from the
community in which the project is located; community-based organizations or not-for-profit
organizations; regional planning entities or other regional groups; appropriate state and/or federal
agencies; private or business interests; property owners; other non-governmental entities;
environmental groups or organizations; other civic groups; area residents; and the public at large.
To the extent necessary to achieve broad public participation, additional representatives may be
identified in consultation with the DOS. The contractor shall complete and distribute a list of the
steering committee members.

Product: List of steering committee members prepared and distributed.
Task 1.3: Solicitation of Consulting Services

Should the contractor require the services of a consultant, there are two approaches that may be
used to select a consulting firm:

. Request for Proposals (RFP) process can be used to select a consultant based on the
submission of a full project proposal by a consultant.

-OR -

. Request for Qualifications (RFQ) process can be used to identify qualified consultants to
receive a RFP. The RFP process can then be used to select a consultant based on the

submission of a full project proposal in response to the RFP.
A Request for Qualifications

If the contractor elects to use the RPQ approach, the contractor shall prepare a request for
qualifications (RFQ) to solicit responses from qualified consultants for the project. After the
DOS has reviewed and approved the request for qualifications, the contractor shall advertise the
request for qualifications in the NY State Contract Reporter, a regional newspaper, or




appropriate trade publication. In addition, the contractor may directly notify, through e-mail or
regular mail, potentially qualified consultants of the request for qualifications.

Product: An approved RFQ released and issued through appropriate means as described above.
B. Review Consultant Responses

If an RFQ has been advertised, the contractor shall, in consultation with the DOS, review .
subcontractor responses to the request for qualifications and identify consultants most qualified
to undertake the project.

Product: List of qualified consultants as prepared and distributed by the contractor.

C. Request for Proposals

The contractor shall draft a request for proposals (RFP), including a complete project description
with site conditions, expected final results, and criteria for selecting a preferred proposal. The
RFP shall be submitted to the DOS for review and approval prior to release for solicitation of
proposals. After the DOS has reviewed and approved the request for proposals, the contractor
may directly notify, through e-mail or regular mail, potentially qualified consultants of the
request for proposals. In addition, if no RFQ was advertised, the contract shall also advertise the
request for proposals in the NY State Contract Reporter, a regional newspaper or an appropriate
trade publication.

Product: An approved RFP sent to qualified subcontractors.

Task 1.4: Consultant Selection

In consultation with DOS, the contractor shall review all proposals received as a result of the
RFP. Based on the reviews of the consultant proposals, the contractor shall organize and conduct

interviews of the top-ranked candidate consultants. The DOS may participate in the interview
process.

At a minimum, the following criteria are suggested for use in evaluating consultant responses:

. Quality and completeness of the response;

. Understanding of the proposed scope of work;

* . Applicability of proposed alternatives or enhancements to information requested;
. Cost-effectiveness of the proposal;

. Qualifications and relevant experience with respect to the tasks to be performed;
. Reputation among previous clients; and,

. Ability to complete all project tasks within the allotted time and budget.




Incomplete proposals that do not address all of the requested components should not be accepted
for review and consideration. The consultant selected is subject to approval by the DOS.

If the contractor is a municipality, the municipal attorney, chief legal officer, or financial
administrator for the municipality (contractor) shall certify to the Department of State that the
procedures of the municipality, established pursuant to General Municipal Law, Section 104-b,
were fully complied with for all contracts for professional services.

If the contractor is a community based organization, the chief legal officer or financial
administrator for the community based organization (contractor) shall certify to the Department
of State that alternative proposals and quotations for professional services were secured by use of
written requests for proposals through a publicly advertised process to ensure the prudent and
economical use of public funds for professional services of maximum quality at reasonable cost.

Product: List of top-ranked candidates and letter from the contractor to DOS indicating the
selected consultant, and appropriate certification.

Task 1.5: Subcontract Preparation and Execution

The contractor shall prepare a draft subcontract to conduct the work with the selected conS\fltant.
The contract shall contain a detailed work plan with adequate opportunity to review stages in
completion of the study, a payment schedule (payments must be tied to receipt of acceptable
products in the work plan), and a project cost.

The consultant must specify:

. The professionals from the firm that will be directly involved in the project;

. The composition of the entire team, including firm name and area of
responsibility/expertise;

. The persons, mcludlng firm affiliation, that are a351gned to undertake and complete
specific tasks that are in the work plan;

. The contractor shall submit the draft subcontract to the DOS for review and approval. A
copy of the final subcontract, incorporating DOS’s comments on the draft, shall be
provided to DOS.

Product: Executed subcontract.

Task 1.6: Project Scoping Session with the Selected Consultant

The contractor, the DOS and the consultant shall hold an initial meeting to review project .and
contract requirements, site conditions and to transfer any information to the consultant' whxch.
would assist in completing the project. The DEC may, and is encouraged to, attend this meeting.




Topics shall include but are not limited to the following:

. project scope;

. study area boundary;

. community participation and visioning process;

. project goal and objectives;

. existing relevant information (maps, reports, etc.);

. access to information on past or current projects related to the NYS Brownfield Cleanup

Program, the Environmental Restoration Program, the Volunteer Cleanup Progral.n,
Superfund, and petroleum spills, including DEC’s on-line databases, GIS maps, site
summary sheets on key projects, etc.;

. responsibilities of the participants (contractor, consultant, DOS and DEC);
. time frames and deadlines;

. SEQRA requirements; and,

. expected products.

The contractor shall prepare, or cause to be prepared, a brief meeting summary to clearly indicate
the agreements/understandings reached at the meeting.

Product: ~ Meeting summary prepared, with note of agreements/understandings reached, and
distributed to scoping session participants.

Task 1.7: Project Outline

The contractor shall provide, or cause to be provided, to the DOS, a project outline that reflects
the outcome of the project scoping meeting and guides the preparation of the Brownfield
Opportunity Areas Program report. The DOS shall review the project outline and comment. The
contractor shall revise, or cause to be revised, the project outline to reflect the comments made by
the DOS.

Product: Approved project outline completed and distributed to scoping participants.

Component 2: Capacity Building and Training
Task 2.1: NYS Community Seminar Series

The contractor shall participate in training sessions provided by the Brownfield Opportunity Area
Program. The contractor shall, in consultation with the DOS project manager, provide a list of
appropriate training sessions to be attended throughout the course of the project.

The training program is designed to inform and educate grantees about community leadership,
planning and development, brownfields and associated challeriges and opportunities, community
revitalization, remedial programs to clean-up brownfields, the tasks associated with each BOA
program step and deliverables specified in the BOA contract work plan, and grant administrative
and management. Specific objectives are to: enhance understanding of brownfields and




community revitalization; enhance local capacity to administer and manage grants; ensure timgly
completion of planning and site assessment report products; and ensure effective implementation
of BOA plans.

Training is available for up to three individuals per contract. Registration fees are waived for
BOA grantees and travel costs associated with the Community Seminar Series are an eligible
contract expense.

Product:  List of training sessions that the grantee will attend. Attendance in, and completion
of, available training.

Task 2.2: Interagency Workshops

The contractor may be requested to prepare for and participate in interagency workshops with
appropriate local, county, state, and federal agencies. Interagency workshops/meetmgs may be
conducted to: improve communication and understanding among the agencies about the
contractor's community vision, and project objectives and needs; gain an improved understanding
by the contractor of various government programs, services, and potential financing (grants and
loans) that could be beneficial to advancing the contractor's plan; obtain support from
government agencies for permitting, technical assistance, and financing; coordinate government
agency actions; and foster the redevelopment process.

Product: ~ Workshop participation and associated preparation.
Component 3: Community Participation and Techniques to Enlist Partners
Task 3.1: Community Participation Summary

The public outreach methods and techniques that will be used to ensure public participation
throughout the course of preparing the Nomination.

Methods and techniques may include, but are not limited to:

. public informational or outreach meetings;

. visioning sessions;

. design charettes;

. workshops;

. discussion groups;

. surveys; and,

. public meetings and hearings.

Public participation should occur early and consistently in the process through visioning
workshops, informational meetings, project presentations, and public education. The contractor




shall provide DOS and DEC with a minimum of two (2) weeks' advanced notice of all public
proceedings relative to the public participation process.

Public participation shall include, at a minimum:

. the use of a local steering committee to guide the plan's preparation,;

. the preparation, update and maintenance of a community contact list that includes the
names, addresses, telephone numbers, and e-mail addresses of individuals and
organizations with a stake in the proposed action to be used on a regular basis to keep the
contacts informed of progress on the plan;

. the initial kick-off meeting to explain the Brownfield Opportunity Area Program and the
project's intent and scope, and to solicit initial public input to develop, refine, or confirm
the community's vision for the study area, project goals and objectives, opportunities and

constraints;

. the presentation/review of current conditions, and the review, revision or update of the
vision statement and goals and objectives;

. the review of the economic and market trends analysis and an exploration of alternative
approaches to redevelopment and revitalization; and,

. a public presentation and informational meeting on the draft Nomination that describes,

and allows feedback on the vision for the study area, existing conditions, strategic sites,
and the study area analysis, findings, and recommendations.

Public outreach should serve to inform the public about the project and serve as a means for the
public to participate in forming the plan, thus ensuring community understanding and support.
The public participation outline and summary description shall be subject to review and approval
by the DOS.

Product: Approved outline and summary description of the community participation plan
for the Nomination.

Task 3.2: Techniques to Enlist Partners

The techniques that will be used to identify and advise potential partners about the plan and to
enlist their assistance. This task differs from the Community Participation task above as this task
is designed to seck assistance from a variety of potential partners in formulating and
implementing the plan. Partners may include but are not limited to: local, county, state or federal
government agencies; property owners; private sector interests; not-for-profit organizations;
academic institutions; and other stakeholders. :

Consultation methods and techniques used to identify and inform project partners about the
plan's status and progress, and to enlist their assistance in the process, including; but not limited
to: written correspondence; phone contact; and meetings and workshops involving local, county,
state or federal government agencies, property owners, private sector interests, not-for-profit
organizations, and academic institutions. Consultation shall include, at a minimum, a




presentation to partners on the Nomination (Sections 1- 3) that describes existing conditions,
strategic sites, and the study area analysis, findings, and recommendations.

The purpose of this task is to:

. improve communication and understanding about project objectives and needs;

. gain information about the status of on-going remedial activities and the environmental
condition of brownfield sites in the study area;

. gain information about funding opportunities available from government programs and

private-sector or not-for-profit organizations to facilitate clean-ups, foster appropriate
redevelopment, rehabilitate existing infrastructure or provide new infrastructure;

. gain support from government agencies for permitting and financing; and,

. coordinate government agency and private-sector actions.

The techniques to enlist partners shall be subject to review and approval by DOS.

Product: Approved outline and summary description of the techniques to enlist partners for
the Nomination.

Component 4: Draft Nomination

The contractor shall prepare the following tasks that comprise the draft Nomination (Sections 1 -
3).

The Nomination shall provide an in-depth and thorough description and analys.is of the study
area, including an economic and market trends analysis, for properties located in the proposed

Brownfield Opportunity Area, with an emphasis on the identification and reuse potential of
strategic sites that are catalysts for revitalization.

The contractor shall describe the following:

Task 4.1: Description of the Project and Boundary (to be presented as Section 1)

Lead Project Sponsors

The relationship and organizational structure between the sponsoring municipality and involved
community-based organizations or the relationship and organizational structure between the
sponsoring community-based organization and the municipality.

A Project Overview and Description

The project, including: the relationship of the study area to the community and region; acreage in

the study area; and the number and size of brownfield sites and other abandoned, vacant, or
partially developed sites located in the proposed Brownfield Opportunity Area (BOA). The




description shall include the area's potential in terms of opportunities for: new uses and
businesses; creating new employment and generating additional revenues; new public amenities
or recreational opportunities; and restoring environmental quality. The description shall include
the relationship of the BOA to any existing comprehensive plans and/or economic development
reports or strategies.

Map Requirements - The description shall include: a Community Context Map that shows the
location and relationship of the community (in which the proposed Brownfield Opportunity Area
is located) to the surrounding municipality, county and region; and a Study Area Context Map
that shows the location of the proposed BOA in relation to the community and entire
municipality.

B. Community Vision and Goals and Objectives

A vision statement and the specific goals and objectives to be achieved relative to community
redevelopment and revitalization as shaped and expressed by the community. Goals and
objectives may be expressed in terms of: opportunities for new development projects that are
desired by the community and will fulfill community development needs; providing new housing
opportunities; improving economic conditions; addressing environmental justice issues;
providing new recreational opportunities; improving quality of life and environmental quality; or
other goals and objectives relevant to the redevelopment of brownfields and the surrounding
area.

Such goals and objectives shall, where practicable, reflect, to the degree appropriate, the
principles of sustainable community development, including, but not limited to:

. strengthening and directing development towards existing communities centers;

. fostering distinctive, attractive communities with a strong sense of place;

. mixing land uses;

. taking advantage of compact building design;

. creating a range of housing opportunities and choices, including affordable housing;
. reusing historic buildings and preserving historic sites;

. preserving open space, farmland, natural beauty, and critical environmental areas;

. providing a variety of transportation choices (public transit, pedestrian, bicycle, etc.);
. creating walkable neighborhoods;

. using best management practices for storm water management;

. making development decisions predictable, fair and cost effective; and,

. encouraging community and stakeholder collaboration in development decisions.

A description will also be provided that explains the relationship of the proposed project vision,
goals, and objectives to any existing community vision, revitalization strategies, and or
comprehensive plans.




C. Brownfield Opportunity Area Boundary Description and Justification

The proposed Brownfield Opportunity Area and a justification of the proposed boundary. The
borders should follow recognizable natural or cultural resources such as, but not limited to:
highways, local streets, rail lines, municipal jurisdictions or borders, or water bodies. The project
study area should be between 50-500 acres.

The borders must be justified in terms of, land uses that affect or are affected by identified
potential brownfields natural or cultural resources with a physical, social, visual or economic
relationship to identified potential brownfields and areas necessary for the achievement of the
expressed goals of the BOA.

Map Requirement - The description shall also include a Brownfield Opportunity Area Boundary
Map that clearly shows and identifies the location and boundaries of the study area.

Product: A complete narrative Description of the Project and Boundary, and all requir.ed
maps, as described in Task 4.1 above. This narrative and associated maps will be

presented in the draft Nomination as Section 1.

SEQRA - Section 1 shall satisfy Generic Environmental Impact Statement content requirements
by including a concise description of the proposed action, its purpose, public need and benefits,
including social and economic considerations [6 NYCRR Section 617.9 (b)(5)(i)]. This
description shall be included in the Project Overview and Description (item B. above).

Task 4.2: Community Participation Plan and Techniques to Enlist Partners (to be presented as
Section 2) ‘

A Community Participation Plan
The community outreach methods and techniques that have been and will be used to ensure

community and public participation throughout the course of preparing the Nomination, as -
outlined in Component 3.

B. Techniques to Enlist Partners

The meetings or workshops that have occurred, and will occur, at appropriate and key stages
during the preparation of the Nomination, as outlined in Component 3.

Product: A complete narrative description of the Community Participation Plan anc.i
Techniques to Enlist Partners as described in Task 4.2 above. This narrative shall
be presented in the draft Nomination as Section 2.




Task 4.3: Analysis of the Proposed Brownfield Opportunity Area (to be presented as Section 3)
A. Community and Regional Setting

A summary description and analysis of the contextual relationship of the proposed Brownfield
Opportunity Area to the community, municipality and region that includes, but is not limited to:
community size, population, and location in relation to the county and region; key demographic
information and trends; housing trends and needs; the area’s economic history and current
condition including income, dominant employment sectors, and unemployment figures; land use
history and current status; transportation systems; infrastructure; and natural features. This
summary may rely primarily upon existing reports and plans.

B. Inventory and Analysis

An inventory and analysis for the entire Brownfield Opportunity Area, including an in-depth and
thorough description and analysis of existing conditions, opportunities, and reuse potential for
properties located in the proposed Brownfield Opportunity Area, with an emphasis on the
identification and reuse potential of strategic sites that are identified by the community as
catalysts for revitalization.

The inventory and analysis must include the information needed to develop sp.eciﬁC and refﬂistic
recommendations for the use of land and groundwater, and for recommended implementation
projects, in the proposed Brownfield Opportunity Area.

The Brownfield Opportunity Area may be divided into logical sectors or subareas to organize,
facilitate, and clearly present the inventory and analysis. The study area, sectors, or subareas.
must be described in terms such as: total acres; acres developed and vacant, including strategic
sites for redevelopment; and percent of the total area or sector developed with specific land use
types and percent of land area vacant. The inventory and analysis shall include, but not be
limited to, a description of the following: '

Existing Land Use and Zoning - A description and analysis of the existing land use pattern and
zoning districts within the Brownfield Opportunity Area, including:

. location of study area as it relates to the community;

. total land area in acres and area of each sector or subarea in acres of the proposed
Brownfield Opportunity Area; .

. existing and adjacent land and water uses including, but not limited to, residential, retail,

commercial, mixed use, water-dependent, industrial and manufacturing, publicly or
privately owned vacant or underused sites, dedicated parks and dedicated open space, and
institutional uses, and cultural uses;

. land area committed to each land use category;
. brownfield sites and all underused, abandoned, or vacant properties that are publicly and
privately owned;




. known data about the environmental conditions of the properties in the area;

. existing zoning districts and other relevant local laws or development controls guiding
land use including but not limited to historic districts; and,
. local, county, state or federal economic development designations or zones (such as

Empire Zones, Environmental Zones, Urban Renewal Areas, Federal Enterprise Business
Zones, Business Improvement Districts, Special Assessment Districts, etc.).

Map Requirements - The description and analysis of the existing land use pattern and zoning
must include: an Existing Land Use Map that shows the pattern of existing land use; and an
Existing Zoning Map that shows the location and type of zoning districts and economic
designations or zones.

Brownfield, Abandoned, and Vacant Sites - A complete summary of relevant brownfield,
abandoned, and vacant sites, including size and condition, current ground water conditions, and
potential contamination issues based on: review of existing or historical records and reports,
aerial or regular site photographs, and existing remedial investigations, studies and reports; field
observations from locations adjacent to or near the site, or, if permission is granted, from being
present on the site; interviews with people that are familiar with the land use history of the site;
and/or any other known data about the environmental conditions of the properties in the proposed
Brownfield Opportunity Area, as needed.

For each relevant brownfield and abandoned or vacant site, complete descriptive profiles shall be
provided and shall include, but not be limited to:

. site name and location, including owner, site address, and size in acres;

. location on the Underutilized Sites Location Map;,

. current use or status and zoning;

. existing infrastructure, utilities, and site access points;

. proximity to existing transportation networks;

. natural and cultural resources or features;

. adjacent uses;

. environmental and land use history, including previous owners and operators;

. known or suspected contaminants, and the media which are known or suspected to have

been affected (soil, groundwater, surface water, sediment, soil gas) based on existing
environmental reports and other available information; and,

. use potential (residential, commercial, industrial, recreational) including potential
redevelopment opportunities.

A list of potential information sources is provided. A description of the information sources used
to create the site profiles shall be included within this section of the Nomination report.

Strategic Sites - A description of the process and factors used to determine strategic sites fqr '
redevelopment. Factors that may be used to identify strategic sites can include but are not limited
to: overall importance to the community and the revitalization effort; location; ownership and




owner willingness; on-site structures; level of contamination; property size and capacity for
redevelopment; potential to spur additional economic development or positive change in the
community; potential to improve quality of life or to site new public amenities; community
support for proposed projects for the site; adequacy of supporting or nearby infrastructure, .
utilities and transportation systems; and other factors as may be determined by the community.

Map Requirement - The description shall include a Underutilized Sites Location Map that clearly
shows the location, borders and size of each brownfield site and other underutilized, abandoned
or vacant sites that are privately or publically owned, with an identifying reference to the attached
profiles. Strategic sites that have been identified through the planning process shall be shown on
this map.

Land Ownership Pattern - A description and analysis of the private and public land ownership
pattern including: land and acres held in public ownership (municipal, county, state, and federal);
land held in private ownership; brownfields held in private or public ownership; and land
committed to road/rights-of-way.

Map Requirement - The description shall include a Land Ownership Map that shows the primary
public and private land ownership patterns.

Parks and Open Space - A description of all public (municipal, county, state, and federal) and
privately owned lands that have been dedicated for or committed to parks or open space use.

Map Requirement - The description shall include a Parks and Open Space Map that shows lands
that have been dedicated or committed for park or open space use.

Building Inventory - A description and analysis of key buildings in the area, includiqg: building
name, levels, gross square footage, original use, current use, condition, and ownership.

Map Requirement - The description shall include a Building Inventory Map that shows the
location of key buildings. ~

Historic or Archeologically Significant Areas - A description and analysis of histori.c or
archeologically areas, sites, districts, or structures that are of local, state or federal significance.

Map Requirement - The description shall include a Historic or Archeologically Signi{‘icant Areas
Map that shows resources of historic significance (may be shown as part of the Building
Inventory Map).

Transportation Systems - A description and analysis of the types of transportation systems
(vehicular, fail, subways, air, navigable waterways, esplanades) in the study area and the types of
users (truck, car, bus, ferry, train, subway, recreational and commercial vessels, pedestrian,
bicyclists, etc.).




Map Requirement - The description shall include a Transportation Systems Map that shows
primary transportation networks and systems.

Infrastructure - A description and analysis of the area's infrastructure (water, sewer, stormwater,'
etc.) and utilities including location, extent, condition and capacity. This description and analysis
will also include parking lots and garages.

Map Requirement - The description will include an Infrastructure and Ulilities Map that shows
the areas primary infrastructure.

Natural Resources and Environmental Features - A description and analysis of the area's natural
resource base and environmental features and current conditions including, but not limited to:
upland natural resources and open space; geologic, soil and topographic resources; surface waters
and tributaries, groundwater resources and use; wetlands; flood plains; erosion hazard areas; fish
and wildlife habitats; air quality maintenance areas; visual quality; agricultural lands; and locally,
state, or federally designated resources.

Map Requirement - The description shall include a Natural Resources and Environmental
Features Map that shows the location of primary natural resources and environmental features.

C. Economic and Market Trends Analysis

An economic conditions and market trends analysis that, when combined with the inventory and
analysis, will sufficiently and thoroughly justify a range of realistic future land uses to occupy the
study area and strategic sites that are targeted for redevelopment; as well as the future land uses
that are economically viable, compatible, and appropriate for the area targeted for redevelopment.

The economic analysis shall include existing and projected socio-economic conditions within the
municipality and the region, and consider the following: population; labor force and earnings;
employment (public and private); transportation factors; land available for development; types of
potential future land uses most appropriate for the study area; development impacts; and a
description of benefits such as employment, impact on the area targeted for redevelopment,
municipal tax revenues, economic benefits from construction and subsequent business
operations, and economic multipliers to the municipality and region from desired end land uses.

The economic and market trends analysis may consist of a macro (state and regional) and micro
(neighborhood, street, block) analysis. If a macro analysis is conducted, the contractor shall
consult with the NYS Empire State Development Corporation and the NYS Department of Labor
and other sources identified below to obtain the most up to date and relevant information on
macro-economic issues, such as national, state and regional business, labor and employment
trends. The analysis shall include a micro-economic and real estate trends analysis that addresses
issues and opportunities at the municipal, neighborhood and block levels relevant to the proposed
Brownfield Opportunity Area.




Additional sources upon which the economic analysis will be prepared may include but not be
limited to:

. telephone surveys and interviews with local business owners, chamber of commerce,
appropriate civic groups, and municipal officials

. local, county, regional planning boards

. county or regional economic reports and assessments

. local or regional visitors and convention bureaus

. local, county, state, or metropolitan transportation bureaus or councils

. recreational and commercial boating organizations and reports

. maritime trade organizations and associations

J county assessor’s office

. New York State Department of Labor, Division of Research and Statistics

. New York State Division of Equalization and Assessment

. New York State Department of Commerce

* - American Planning Association

. U.S. Bureau of the Census

. U.S. Census Transportation Planning Package

. U.S. Census of Retail Trade

. U.S. Immigration and Naturalization Service

. U.S. Department of Commerce, Bureau of Economic Analysis; Metropolitan Statistical

Area Projections; Patterns of Metropolitan Area and County Population Growth; RIMS-II
economic multipliers for specific counties
. U.S. Army Corps of Engineers, Waterborne Commerce of the United States

D. Redevelopment Plans for Strategic Sites

The City’s BOA team will identify economically viable, compatible, and appropriate land uses
for strategic sites within the proposed BOA boundary. Proposed uses will be Redevelopment
plans will be prepared for strategic sites, including conceptual site plans and examination of the
financial, legal, environmental, and market conditions affecting redevelopment. Issues to be
examined may include: environmental conditions and remediation options; infrastructure and
transportation constraints; current developer interest; ownership complications; extent of
regulatory approvals needed; and financial programs that address constraints and incentivize
development.

E. Zoning Revisions to Support Community Redevelopment

A key strategy to advancing immediate area-wide redevelopment within the BOA area Step 2
Nomination will be implementing City Code Zoning Revisions. The City will undertake
revisions to its code to accommodate desired development within the BOA boundary and to
insure alignment with the vision outlined in its Comprehensive Plan Building a Sustainable
Auburn (2010). The Plan recommends advancing principles of economic and cultural diversity,
mixed-use development, housing affordability, energy efficiency, walkability, and context-




sensitive design. To move these recommendations forward, the City will undertake major
revisions to its municipal code, including instituting a new form-based code in the urban core and
supporting zoning districts that emphasize mixed-use development.

F. Key Findings and Recommendations

A thorough description and analysis of opportunities, and reuse potentials for properties logated
in the proposed Brownfield Opportunity Area. Emphasis is to be placed on the identification
and reuse potential of strategic brownfield sites that may be catalysts for revitalization.

G. Summary Analysis, Findings, and Recommendations

A summary analysis and subsequent findings shall be prepared based on the more thorough
analysis produced as a result of the tasks described above, including a review of existing
comprehensive plans and/or economic development reports or strategies, and shall include, but is
not limited to, the following:

. an analysis and findings based in part on the economic and market trends analysis, that
provides an in-depth and thorough description of existing conditions, including an
assessment and summary of existing land use and zoning;

. an analysis and findings of reuse and development opportunities and needs for properties
located in the proposed Brownfield Opportunity Area, with an emphasis on the
identification and description of reuse and redevelopment opportunities, for strategic sites
that have been identified by the community as catalysts for revitalization;

. an identification of strategic brownfield sites that are potential candidates for site
assessment; . ]
. an analysis and findings that shall include anticipated end or future land uses including

residential, commercial, industrial, recreational or cultural, and a clear comparison of
proposed uses and necessary or desired zoning changes to existing land use and zoning;

. an analysis and findings regarding publicly controlled and other lands and buildings
which are or could be made available for development or for public purposes;

. an analysis and findings regarding potential interim land uses for strategic brownfield
sites that have been identified by the community as catalysts for revitalization;

. anticipated future use of groundwater; and,

. an analysis and findings of necessary infrastructure improvements and other public or

private measures needed to stimulate investment, promote rev1tahzatlon and enhance
community health and environmental conditions.

Providing a series of key recommendations to serve as the basis for the Implementation Strategy.

Product: A complete narrative of the Analysis of the Brownfield Opportunity Arca, and all
required maps, as described in Task 4.3 above. This narrative and associated
maps will be presented in the draft Nomination as Section 3.




SEQRA - Section 3 shall satisfy Generic Environmental Impact Statement content
requirements by including a concise description of the environmental setting of
the areas to be affected, sufficient to understand the impacts of the proposed
action and alternatives [6 NYCRR Section 617.9 (b)(5)(ii)]. This description
shall be included in the description of the Community and Regional Setting and
Inventory and Analysis (items A. and B. above). :

Task 4.4: Review of Strategic Brownfield Sites

Prior to completion of the summary analysis and findings, the contractor shall hold discussions
with DEC and DOS regarding the identified strategic brownfield sites that may be candidates for
site assessment funding. The recommended discussions will serve to aid in prioritizing the sites
that may be eligible for Site Assessment funding or technical assistance under BOA, the State's
remedial programs (i.e., Environmental Restoration Program, or Brownfield Cleanup Program),
or other programs.

Product: List of candidate sites to be considered for Site Assessment funding.
Component 5: Completion and Distribution of the draft Nomination

Task 5.1: Draft Nomination and Executive Summary

The contractor shall prepare, or cause to be prepared, the initial draft Nominati.or.l an.d Executive
Summary, reflecting the ideas and views expressed during the community partlmp.atlo'n process.
The document shall include, if necessary, a revised vision statement, goals and objectives, and

provide a description of development and community revitalization opportunities to address the
identified goals and objectives.

The Executive Summary shall include, in no more than fifieen (15) pages, the following:

. Community and project overview and description, including the study area boundary;
. The community's vision for the area and major goals and objectives;

. Public participation process;

. Conditions in the study area and key natural resources;

. An economic niche or opportunities based in part on the economic and market trends;
. Strategic sites and associated redevelopment opportunities; and,

. Key findings and recommendations.

The draft document shall be submitted to DOS for review and comment. The contractor must
submit five copies of the draft Nomination, including three paper copies and two electronic
copies. No additional copies of the draft Nomination will be printed or distributed without the
approval of the DOS.

Product; Draft Nomination.




Task 5.2: Draft Nomination and Executive Summary

The contractor shall prepare, or cause to be prepared, a draft Nomination and Executive
Summary, reflecting the comments received by the grant recipient and the DOS.

Product: Draft Nomination and Executive Summary.

Task 5.3: Print and Distribute Interagency Briefing Package

Upon review and acceptance of the draft Nomination, the contractor shall provide, or cause to be
provided, a briefing package for use in an interagency meeting that may include represer.ltatlves
from local, State, and federal agencies. Such package shall be designed to prepare meeting

participants for an interagency meeting to advance implementation of the BOA Plan.

To facilitate review by multiple agencies, the project summary will follow the format and content
provided, and shall include, but is not limited to:

. Community Context, including a brief history of the community’s development and a
description of current conditions;

. Project Description, a description of the study area in terms of size and character, number
of brownfields, and specific issues being addressed;

. Key Redevelopment Objectives, described in terms of redevelopment, community

revitalization, job creation, public infrastructure, amenities, and natural resource
protection or enhancement, as appropriate; and,

. Revitalization Needs, a list of specific revitalization needs to advance redevelopment on
strategic sites and area-wide revitalization including but not limited to: assistance to
foster redevelopment to provide housing, retail, mixed use, industrial, recreational, or
cultural uses and supporting infrastructure; site assessment and environmental
remediation; publicly controlled and other lands and buildings which are, or could be,
made available for development or for public purposes; public or private measures
needed to stimulate investment, promote revitalization, and enhance community health
and environmental conditions. The summary may be derived from, or serve as, the
Executive Summary for the Nomination.

The contractor shall submit to the DOS up to five (5) paper copies, and five (5) electronic copies
of the package. The exact number of copies required shall be determined by the DOS in
consultation with the contractor. Paper copies and electronic copies shall be submitted. All
entities shall have 30 days to review the package prior to scheduling any discussion.

Product: Briefing Package distributed for review by local, state, and federal agencies, and
relevant private entities.




Task 5.4: Interagency Roundtable

Upon review, the contractor and the DOS may convene a roundtable discussion of: program
opportunities for implementation of the BOA. Such discussion will serve as a basis for
developing a realistic implementation strategy in Step 3 of the BOA planning process.

Product: Report summarizing points of agreement regarding necessary actions for the
successful implementation of the BOA Plan.

Component 6: Final Nomination and Advancing to BOA Program Step 3
Task 6.1: Preparation of Final Nomination

Based on comments received during the review period, the contractor shall prepare, or cause to
be prepared, a final Nomination. The final Nomination shall be submitted, along with a
"redline/strikeout" version for comparison purposes, to DOS for review and comment. No
additional copies of the Nomination will be printed or distributed without approval by the DOS.

Product: Final Nomination.
Task 6.2: Application for Project Advancement

Upon completion of all tasks and receipt of acceptable report products, the contractor may submit
an application to complete an Implementation Strategy for the Brownfield Opportunity Area and,
as appropriate, an Application for Site Assessment. If site assessment funding is sought, the
contractor shall complete, or cause to be completed, a Site Assessment Form for each strategic
brownfield site. Conceptual approval is recommended on the strategic brownfield sites selected
prior to completing the form(s). A completed Site Assessment Form should be included (one for
each strategic brownfield site that site assessment funding is being sought for) with the
application to advance to Step 3.

Product: Completed application to continue work under the Brownfield Opportunity Area
Program and Site Assessment Form completed for each strategic brownfield.

Component 7: NYS Environmental Quality Review

Task 7.1: Environmental Assessment Form

As early in the process as practicable, but no later than completion of the Summary Analysis in
the Nomination, the contractor shall complete Part 1 of the full Environmental Assessment Form
(EAF). If the contractor is not a municipality, the contractor shall submit Part 1 of the full EAF
to the appropriate municipality.

Product: Completed Part 1 of the full Environmental Assessment Form.




Task 7.2: Lead Agency

The municipality shall circulate the completed Part 1 of the full EAF and request lead agency
status under the State Environmental Quality Review Act (SEQRA). With regard to SEQRA,
the municipality and DOS are involved agencies, since the Brownfield Opportunity Area will be
designated by the New York State Secretary of State, and may be locally adopted. The DECis a
potential involved agency since Site Assessments undertaken through the Brownfield
Opportunity Areas Program will be funded and administered by the DEC.

Product: Completed Environmental Assessment Form and letter requesting lead agency
status.

Task 7.3: Determine Significance

Within twenty (20) days of designation of lead agency, or within twenty (20) days of receipt of
sufficient information, the lead agency shall make a Determination of Significance. If
determined by the Lead Agency that the proposed BOA will have a significant adverse
environmental impact, a Positive Declaration must be prepared and a Generic Environmental
Impact Statement will be required OR if determined by the Lead Agency that the proposed BOA
will not have a significant adverse environmental impact, a Negative Declaration must be
prepared. If a Negative Declaration is prepared and filed, then a Draft Generic Environmental .
Impact Statement will not be necessary.

Product: State Environmental Quality Review Act Determination of Significance filed.
Task 7.4: Scoping Session

If a positive determination is made, the lead agency shall initiate a scoping. session by Providing a
draft scope to all involved agencies, and, based on comments received during the scoping

session, shall, within sixty (60) days of the scoping session, provide a final scope of issues to be
addressed in the draft GEIS.

Product: Written scope of issues to be addressed in the draft GEIS.

Component 8: Project Reporting
Task 8.1: MWBE Quarterly Reports |

The contractor and its consultants and/or contractors shall submit MWBE Qua}rterly' Repo.rts
(every March 31, June 30, September 30, and December 31) on the form provided, including a
breakdown of payments issued to state-certified MWBE firms during the quarter.

Products: MWBE quarterly reports submitted to DOS during the life of the contract.




Task 8.2: Project Status Reports

The contractor shall submit project status reports semi-annually (every June 30 and December
31) on the form provided, including a description of the work accomplished, the status of all
tasks in this work plan, schedule of completion of remaining tasks, and an explanation of any
problems encountered.

Products: Completed project status reports during the life of the contract.
Task 8.3: Final Project Summary Report

The Contractor shall work with the DOS project manager to complete the Final Project Summary
Report form. Final payment shall not be authorized until these forms have been completed and
filed with project deliverables.

Products: Completed Final Project Summary Report.
Task 8.4: Progress Report on Actions Taken to Advance Redevelopment and Revitalization

To gauge the impact of the BOA project on revitalization efforts, the contractor shall complete a
progress report at or near the completion of the report. This report will describe significant
projects undertaken to advance the implementation of the BOA Plan, and document the
associated public and private investments to advance or achieve BOA Plan goals.

Projects and associated investments may consist of a range of site specific redevelopment
activities, infrastructure improvements, new/enhanced public amenities or natural resource
restoration or enhancements. All public and private funds that have been leveraged should be
identified and described as outlined in the report form instructions.

Product: Progress Report
Task 8.5: Revitalization Strategy Report

The contractor shall draft a brief, one- or two-page summary of the revitalization strategy to be
used in presentations to various stakeholders. The project summary shall include:

Community Context and Project Description -- a one- to three-paragraph description, including a
brief history of the community’s development and a description of current conditions, the size
and character of the study area, primary redevelopment objectives and specific issues being
addressed in terms of redevelopment, community revitalization, job creation, public
infrastructure, amenities, and natural resources protection or enhancement.




Accomplishments — a description of significant projects undertaken to advance implementation
of the revitalization strategy, and associated public and private investments.

Next Steps - a list of activities to advance intended development and/or implementation of the
BOA revitalization strategy including, but not limited to: housing, retail, mixed use, industrial,
recreational, cultural, infrastructure, and public amenities.

Product: Completed revitalization strategy report.

4. Project Management and Responsibilities

The Contractor:

. will be responsible for conducting all project work in conformance with the Work Plan
referenced in the executed contract with the DOS.

. will be responsible for all project activities including drafting request for proposals and
managing subcontracts with consultants and sub consultants.

. will certify to the DOS that the procurement for project consultants and subcontractors
was achieved through a competitive process.

. will receive approval from the DOS for any and all consultant subcontracts before
beginning project work. :

. will be responsible for submission of all products and payment requests.

. will be responsible for coordinating participation and soliciting comments from local
government personnel, project volunteers, and the public.

. will keep the DOS and DEC informed of all important meetings for the duration of this
contract.

. will ensure that all products prepared as a part of this work plan shall include the NYS
Comptroller's Contract #.

. will ensure the project objectives are being achieved.

. will ensure that comments received from the DOS, other agencies, and the project

steering committee, or other advisory group, are satisfactorily responded to and reflected

in subsequent work.

. will recognize that payments made to consultants or subcontractors covering work carried

out or products produced prior to receiving approval from the DOS and will not be
reimbursed unless and until the DOS finds the work or products to be acceptable.

. will participate, if requested by DOS, in a training session or sessions focused on
developing and implementing revitalization strategies.

The Department of State:

. will review and approve or disapprove of subcontracts between the Contractor and
consultant(s) and any other subcontractor(s).

. will participate in initial project scoping and attend meetings that are important to the
project.




will review all draft and final products and provide comments as necessary to meet
project objectives.
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List of Available Plans & Documents
City of Auburn Office of Planning and Economic Development

Reference Documents:

Owasco River Greenway Trail Design Approval Document, 2014

Cayuga Economic Development Agency Demographic Report to Auburn City
Council, 2014

US EPA Brownfield Assessment Phase 1 Environmental Site Assessments for 13
Sites within the BOA

US EPA Brownfield Assessment Select Sites Redevelopment Plan, 2014

US EPA Brownfield Select Site Market Analysis, 2014

City of Auburn Capital Improvement Program Plan, 2014-2018

Draft Report to the City of Auburn Aligning Auburn City Building, Housing, Fire and
Zoning Codes, 2011

City of Auburn Comprehensive Plan, 2010

City of Auburn and Cayuga County Comprehensive Sustainable Redevelopment Plan,
2009

Finger Lakes Musical Theater Festival, Inc. Feasibility and Planning Report, 2008
Retail Site Assessment Study, 2007

Housing Market Study for the City of Auburn, 2006

Dunn & McCarthy Neighborhood Plan, 2003

Osborne & Owasco Neighborhood Plan, 2002

Auburn Downtown Design Guidelines, 1996
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BUDGET TABLE

CITY OF AUBURN, NY

AUBURN DOWNTOWN/ OWASCO RIVER CORRIDOR BOA

Project Components Budget

Component 1: Project Start-up

Component 3: Community Participation and Techniques to Enlist Partners

Component 4: Draft Nomination Study

Component 5: Completion and Distribution of the draft Nomination

Component 6: Final Nomination and Advancing to BOA Step 3

Component 7: NYS Environmental Quality Review

Component 8: Project Reporting

Component 9: Public and Community Meetings

Company

Name

Address

Phone

Email

Signature

Title

Date
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NON-COLLUSIVE BIDDING CERTIFICATION
Pursuant to Chapter 675, Laws of 1966

By submission of this bid, each bidder and each person signing on behalf of any
bidder certifies, and in the case of a joint bid each party thereto certified as to its own
organization, under penalty of perjury, that to the best of knowledge and belief:

1. The prices in this bid have been arrived at independently without collusion,
consultation, communication or agreement, for the purpose of restricting competition,
as to any matter relating to such prices with any other bidder or with any competitor;

2. Unless otherwise required by law, the prices which have been quoted in this bid
have not been knowingly disclosed by the bidder and will not knowingly be disclosed
by the bidder prior to opening, directly or indirectly, to any other bidder or to any
competitor;

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership or corporation to submit or not to submit a bid for the purpose of
restricting competition, and

4, The bidder herein has carefully examined the annexed form of contract and
contract documents.

(Signature of Bidder & Seal)

STATE OF
COUNTY OF
CITY OF SS:
Sworn to and Subscribed Before Me This Day of :
20

(Notary Public)





